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November 15, 2019 File No. 09-141 
 
 

STEVENSVILLE ROAD DRAIN 
 

Town of Fort Erie 
 
 
 
SUMMARY 
This is a drainage report pursuant to Section 4 of the Drainage Act, RSO 1990 as a result of 
a petition by the Region of Niagara, filed with the Clerk.  The purpose of this report is to 
provide an improved drainage outlet for Stevensville Road at Eagle Street, in the north part 
of the built up area known as Stevensville. The proposed work is located in Lots 12 & 13 
Concession 12 Niagara River (geographic Township of Bertie), in the Town of Fort Erie. 
 
The work involved with the preparation of this report has followed the normal procedures of 
the Drainage Act which have involved an on-site meeting, review of the site, undertaking of 
survey and design, and the preparation of a report to include plan and profile, 
specifications, assessment schedule, cost estimate and miscellaneous paragraphs 
regarding the description of the work, etc. 
 
The estimated cost of the project is $204,035.                                                                                                                             
The work will consist of 493m of open drain work and 35m of closed drain work. 
The watershed served is approximately 68.5 hectares (169 acres). 
 
The estimated costs are to be assessed out in accordance with Schedule A, Schedule of 
Assessment.  Schedule B, the future maintenance schedule, is to be used to assess out 
future maintenance costs as outlined in the “Maintenance” section of this report.  Schedule 
C indicates the estimated net assessments after deducting possible available grants and 
allowances where applicable.  Schedules A to C are on Pages 16 to 18.  Appendix A 
illustrates the calculations of the assessments outlined in Schedule A and Appendix B 
illustrates the calculations of the future maintenance assessments outlined in Schedule B.  
Appendices A and B are on Pages 19 & 20. 
 
 
BACKGROUND 
The petition by the Region of Niagara for the requested work was submitted to the Town of 
Fort Erie.  Town Council passed a resolution on June 20, 2009 for the preparation of a 
report under Section 4 of the Drainage Act, RSO 1990 and appointed K. Smart Associates 
Limited as Drainage Engineer. 
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The required on-site meeting with owners was conducted on September 25, 2009.  The 
survey and the design occurred from November 2009 to May 2014.  A second site meeting 
was conducted with the owners on June 18, 2014 to discuss the work to be recommended.  
Discussions were held with the NPCA, MNRF, DFO and CPR in 2014 to 2019.  The report 
was subsequently completed and is herein being submitted. 
 
 
EXISTING DRAINAGE HISTORY 
It would appear that there is an existing private ditch that existed as far back as the 1930’s 
in a similar alignment as the existing ditch in the east part of Lots 12 and 13, Concession 
12, Niagara River (geographic Township of Bertie).  The ditch commences in Black Creek 
approximately 250m west of Stevensville Road and continues northeasterly to the west side 
of the road and terminates approximately 50m north of the Lot 12-13 lot line.  The ditch 
appears to have been straightened through the residential property to the west of Eagle 
Street but a ditch has existed in this location as far back as the 1930’s.  
 
In recent years the Niagara Region and developers have been enclosing the existing 
roadside ditches with storm drains along Stevensville Road as the community of 
Stevensville has developed.  All water draining to the road ditches from College Road south 
to the Railway are drained to this system.    
 
The existing ditch outlets into the Black Creek Drainage Works (2014) which has a long and 
extensive history in the locate area. 
 
 
ON-SITE MEETING WITH THE OWNERS 
On September 25, 2009, the required on-site meeting occurred.  The owners believed to be 
in the watershed of the proposed drain, at that time, plus the affected utilities and agencies 
were notified.  The following were in attendance: John Kuntze, from K. Smart Associates 
Limited (the drainage engineer), Ralph Scholz of the Region of Niagara, Brett Ruck 
(Drainage Superintendent) of the Town of Fort Erie and landowner representatives Ken 
Ruch, Don Plyley, and Reginald Cahill. 
 
Their comments are as follows: 
 
Reginald Cahill (Roll No. 30-186)  
Mr. Cahill indicated he was having problems with erosion on his property. He also 
mentioned the sump pump he has runs extensively. He was also concerned about 
backwater from the north. 
 
Ken Ruch (Roll No. 30-186)  
Mr. Ruch indicated that he built the house at 2709 Stevensville Road. At the time, the road 
water travelled south and the ditch was originally dug only to drain his property. He would 
like to see the road widened and the used ditch raised.  Mr. Ruch was concerned about 
flooding to the north of the property. He also indicated that a study was done on the drain in 
the plaza and a pond was to be constructed, however was never implemented. 
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Don Plyley (Roll No. 30-181 & 30-107)  
Mr. Plyley was concerned about the flow through his property and would like to see the 
watercourse improved. He indicated he has a 36” driveway culvert and the town suggested 
it should be larger. 
 
Ralph Scholz (Region of Niagara) 
Mr. Scholz commented on the possibility of the water travelling down Eagle Street instead. 
 
 
SITE EXAMINATION AND SURVEY 
The field examination indicated: 
 There is patio stone located along bottom of channel at upstream end of the ditch. 
 The ditch was full of metal and rock obstructions at upstream end near house. 
 Concrete slabs were found at a couple of different locations along the existing ditch 

for controlling erosion. 
 To the south of the residential property the proposed ditch travels along a swale 

through vacant agricultural land. The existing swale is heavy grassed with brush along 
the swale. 

 The existing railway culvert is in poor condition and is impeding the flow of water. 
Parts of the existing culvert have collapsed and the railway has done work on the 
culvert. 

 Downstream of the railway culvert the existing ditch travels south to the Black Creek 
Drain (1978). The existing ditch travels through a large residential property. The 
property is part of the Stevensville development area and is zoned for multiple 
residential units. There are two existing culverts along this portion of ditch. The 
existing ditch is mostly bare soil on the ditch bottom and vegetated with small brush 
along the banks. The bank is eroded in some places due to the steep grade of the 
existing ditch.  

 An alternative route along Stevensville Road was investigated but due to the size and 
amount of underground pipe that would be required, this alternative was the most 
expensive option. 

 An alternative route along Eagle Street was investigated. This would require crossing 
an existing watershed break and would require the excavation of a new large ditch. 
The existing ditch between Eagle Street and Black Creek Drain is in poor condition 
and a large excavation would be required. This alternative would also be costly.  

 
 
AREA REQUIRING DRAINAGE & SUFFICIENCY OF PETITION 
The area requiring drainage was determined to be the portion of the land to the west of 
Stevensville Road (2709 Stevensville Road) and is part of Lot 13, Concession 12 Niagara 
River (geographic Township of Bertie), in the Town of Fort Erie.  Since the petition was 
signed by the Niagara Region, as the road authority for the Stevensville Road, the petition 
is deemed to be valid in accordance with Sections 4(1)(c) of the Drainage Act. 
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SIZING CONSIDERATIONS 
The open channel work recommended in this report has been sized to provide for the runoff 
from a 2 year storm event as determined by the Rational Design method.  The railway 
culvert work has been sized to provide for the runoff from a 100-year storm event.  
The HDPE pipe (culvert) along the HSE # 2709 has been sized to provide for the runoff 
from a 25-year storm event.  
 
 
OUTLET CONSIDERATIONS 
The work recommended in this report will outlet into an existing drain known as the Black 
Creek Drainage Works (2014).  The Black Creek Drain subsequently outlets into the 
Niagara River.  Both of which are in acceptable condition and which therefore provide a 
sufficient outlet. 
 
 
SOILS CONSIDERATIONS 
The Region of Niagara soils map for this area indicates that the soils in the watershed are 
primarily Welland reddish-hued lacustrine heavy clay loam with pockets of Niagara loamy 
textures over reddish-hued lacustrine heavy clay, all of which have imperfect to poor 
drainage. This material should be easier to dig, with few stones and the 2:1 side slope 
should be stable.   The material at the railway appears to be poor in nature.  A number of 
sinkholes around the existing culvert were observed, this and the poor state and multi 
material types of the existing culverts, suggest that the contractor may experience 
deleterious material in the railway line crossing. 
 
 
ENVIRONMENTAL CONSIDERATIONS 
Because the majority of the proposed work is excavation, cleanout, and general 
improvement of an existing open ditch, there will be little environmental impact.  
Discussions with the NPCA, MNRF and DFO have occurring during the course of this 
project. 
 
 
PERMITS AND UNDERGROUND UTILITIES 
A permit is required to work in the ditch from the NPCA and in the road right-of-way from 
the Niagara Region.  No other applications should be required for this work other than to 
the Niagara Peninsula Conservation Authority/DFO/Niagara Region.  An application will be 
made, if required. 
 
There should not be any utilities affected by construction except for possible overhead 
hydro lines at Stevensville Road. 
 
The requirement of the Ministry of Natural Resources and Forestry (MNRF) (now the 
Ministry of Environment, Conservation and Parks (MECP)) and DFO with respect to the 
Endangered Species Act were considered and it was determined that only grass pickerel 
may be present in the Black Creek Drain. Since the existing ditch is an intermediate 
watercourse and is dry most of the year. It is anticipated that construction occurs in the dry 
or winter.   A letter of advice was received from the DFO dated May 28, 2015. 
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Thje CPR has authorized the proposed railway crossing on August 29, 2019 during an on-
site meeting. 
 
The contract (tender) documents will also require that the Contractor have locates done of 
all underground utilities. 
 
 
ADDITIONAL WORK ITEMS THAT COULD BE REQUESTED BY OWNERS AT TIME OF 
CONSTRUCTION 
Most items of additional work that could be required by owners at the time of construction 
would have to be paid directly by the owner to the contractor and such would not form part 
of the drain nor be eligible for the grant.  Only if the engineer determines that such 
additional items are necessary for the intended purpose of the drain could such be part of 
the drain and be eligible for grant.   
 
 
PRIVACY OF LANDS 
Even though a Municipal Drain is being constructed across the lands of various owners, 
there still is no right of one owner to enter onto another owner's lands.  Only the appropriate 
Municipal representative (Drainage Superintendent) as part of his maintenance of the drain 
or the Engineer (or Engineer’s assistant, i.e. survey or inspection crew) as part of his work 
with respect to this report, plus the selected Town approved contractors for construction of 
this drain and future maintenance of the drain, have the right to enter onto privately owned 
lands of others. 
 
 
CONSTRUCTION SCHEDULING  
Construction cannot commence until after the statutory requirements of the Drainage Act 
have been satisfied.  If there are no appeals after the Court of Revision, construction could 
commence, weather permitting, approximately 10 days after the date of the Court of 
Revision.  Appeals under the procedures in the Drainage Act could result in a later starting 
date as no construction can take place until all appeals are settled.  No construction can 
take place until all necessary permits have been obtained from the Niagara Peninsula 
Conservation Authority / DFO.  Once construction commences, if the work is proceeded 
with continuously, it should be completed in approximately 8 to 10 working days. 
 
The Engineer may supervise the construction of the drain and may conduct at least two 
meetings with the Contractor and landowners affected by construction: at the 
commencement and completion of construction.  The contract for construction of the drain 
will be awarded by public tender.  Unless construction commencement and completion 
dates are requested prior to the tender call the Contractor will specify in the tender the 
starting and completion dates for construction. 
 
 
SECOND MEETING WITH THE OWNERS 
After the survey work and preliminary design was complete, a second meeting with the 
landowners and agencies was held.  This meeting took place on June 18, 2014 at 6:00pm 
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with Robert Judd (Drainage Superintendent), Neal Morris (K. Smart Associates Ltd. 
Engineer), and  Carol Cahill, Larry Wale, Judy Wood, Margaret Plyley, Mike Grummett Jr., 
Susan Ward, Gord Kostyk, Chris Millar, Jeff & Stephanie Brunning, and Councillor Collard 
in attendance. The Engineer communicated a brief history and logic of the Drainage Act, 
the appeals process, the proposed works, how assessments are determined and a draft of 
the assessment schedules. After which the floor was opened to questions and concerns 
from the landowners.  
 
The Brunning (Roll No. 30-113) and Cahill (Roll No. 30-186) properties felt that due to their 
high assessment, the disturbed area should be seeded and that the pipe should only go 
10m past the existing house and the spoil can be spread on the banks and seeded.  
 
Mrs. Plyley (Roll No. 30-107) was concerned that the municipal drain would restrict their 
future use of the lands and wanted the engineer to investigate a system taking water along 
Stevensville Road or east along Eagle Street. The engineer commented that the existing 
watercourse is regulated by the NPCA, so there are restriction of the watercourse currently, 
making it a municipal drain will allow the municipality to maintain the existing ditch legally 
and provides a robust process to change the drain if needed. The NPCA has the ability to 
reject any development in their regulated areas, except in the case of a municipal drain, 
because municipal drains are mandated by provincial legislation.   
 
After the meeting the engineer met with a few of the business owners, to change the 
watershed. Some of the lands were graded out of the watershed.  
 
 
RECOMMENDED WORK 
As a result of the surveys, the design, the discussions at the two meetings with owners, and 
the discussions with NPCA and DFO, the work recommended for the Stevensville Road 
Drain is described on the drawings and Special Provisions on Drawing 5 and is also what 
the drain is for future maintenance purposes. 
 
 
PLAN 
The location of the Stevensville Road Drain and the affected properties are shown on 
Drawing No. 1 included with this report. The heavy solid line indicates the location of the 
proposed drain.  The numbers adjacent to the lines are station numbers which indicate in 
metres the distance along the drain.  The heavy broken line indicates the approximate 
watershed boundaries for the drain and the thin broken lines indicate sub-watersheds.  The 
plan also shows other existing drains, property boundaries, Municipal assessment roll 
numbers and hectares affected for each parcel.   
 
 
PROFILES AND OTHER DRAWINGS 
The profile for the Stevensville Road Drain can be found on Drawing 2.  The profile shows 
the depth and grade of the proposed new drain.  The upper thin solid line represents the 
existing ground level.  The lower heavy solid line (the grade line) indicates the proposed 
drain grade.  The numbers above the profile line for the existing ground indicate the depth 
to invert or bottom of the new drain measured in metres from the ground level at the survey 
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stake to the proposed grade line.   Drawing 3 contains a detail of the railway crossing.  
Drawing No. 4 contains a ditch relocation detail at the upstream end of the drain and 
Drawing 5 contains the specific and general notes. 
 
 
COST ESTIMATE 
The cost estimate on this project consists of the allowances made to the owners having 
worked on their properties, the construction cost estimate including contingency items, the 
engineering cost estimate, and an estimate of the administration (non-administrative) and 
construction supervision costs. These are set out in detail as follows:  
 
a)  Allowances 
i)  Section 29 of the Drainage Act provides for the payment of allowances to landowners 
who have a portion of a new drain on their property that has not been constructed pursuant 
to a previous report.  This allowance compensates the owners for land used to 
accommodate the drain (right-of-way), access routes to the drain and for right-of-way 
alongside the drain for construction and maintenance purposes.  
 
Section 29 allowances are based on the following rates: 
 Type of Land Area Land Value 
 Residential Lands $ 11,800/ha 
 Undeveloped or Farmland  $ 5,900/ha 
 
Along the open and closed drains a 12m maintenance strip allowance is provided.  The 
allowance for right of way is based on fair market value for the land taken.  A review of the 
assessed value for the properties was obtained from the current municipal assessment roll. 
 
ii)  Section 30 of the Drainage Act provides for the payment of allowances to landowners 
where the lands are used for the construction of the drain.  These allowances compensate 
the owner for damages caused by the construction equipment and for the placement of the 
drain including the piling and the leveling of excavated material.   Allowances were also 
made for access routes. 
 
Normally the allowance for damages to lands is based on common crop yields and 
historical crop prices compiled by OMAFRA for the area.  A fair representative annual crop 
value would be based on a 3-year composite average for the latest available crop statistics.    
The damage allowance rate is a form of compensation to account for both the immediate 
crop damage plus reduced productivity of the land for several years thereafter, caused by 
the work.   
 
Section 30 allowances are based on the following rates: 
 Type of Land Area Land Value 
 Cultivated Lands $ 1,300/ha 
 
However, there are no crop lands involved in this project.  Rather the damage allowances 
are based on the fact that the landowners will be responsible for the care / watering of the 
newly seeded area.   Based on this approach, a damage allowance of $1,300 per hectare 
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($3,200± per acre) has been determined for normal tile drain applications and applied to 
cultivated lands. 
 
Allowances at the above rate for a 5m width for access have also been provided to those 
properties noted on the plan.  For ditch cleanouts, a 20m width on each side for damages 
has been allowed. 
 
In accordance with Section 62(3) of the Drainage Act RSO 1990, the allowances shown 
may be deducted from the final assessment levied.  Payment to the owner would only be 
made when the allowance is greater than the final assessment.  The allowances are a fixed 
amount and are not adjusted at the conclusion of construction.   Allowances can only be 
changed if the report is modified prior to adoption of the report by bylaw or in accordance 
with the Drainage Act procedures which deal with changing the scope of work after the 
bylaw is passed. 
 
The allowances payable to the owners entitled thereto on this project are as follows: 
 

Con Lot Roll No. Owner 

Sec 29 
(R-O-W) 

Sec 30 
(Damages) 

Total 
Recommended 
Culvert Sizes 
(mm) 

MAIN DRAIN     
12 NR Pt 12 30-186 R. & C. Cahill 6.600 100 6,700 n/a 
12 NR Pt 12 & 13 30-113 J. & S. Brunning 13,000 300 13,300 900mm CSP 
12 NR Pt 12 30-107 M. Plyley 21,800 800 22,600 1200mm CSP 

TOTAL ALLOWANCES: 41,400 1,200 42,600  

 
 
b)  Construction Cost Estimate 
The estimated cost for Labour, Equipment and Materials to construct the proposed drain is 
outlined in detail in the following section.  The final cost of drain construction cannot be 
established until the construction is completed.  The Contractor is to supply all labour, 
equipment and materials to construct the following:    

Sta.       Item Cost  

i) Main Drain        
-0+299 to 0+001 - 300m of  Ditch clean out, 1m bottom width, 2:1 side slopes 

including incidental brushing and levelling 
  6,000   

-0+100 
  

- Lower existing CSP culvert 1,000   
-0+225 

  
- Lower existing CSP culvert     1,000   

0+001 to 0+025 - Remove and dispose of existing railway crossing culvert    
   

 
and construct twin (2) 24m lengths of 900mm dia. PPE 
triple walled pipes across railway by open cut including 
restoration 

72,000 + 

0+001 
  

- Place 20m2 of riprap 900 + 
0+025 

  
- Place 20m2 of riprap 900 + 

0+025 to 0+119 - Excavate 94m of ditch, 1m bottom width, with 2:1 side 
slopes including levelling 

    4,700   
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Sta.       Item Cost  

0+119 
  

- Construction temporary rock sediment trap including 5m2 
of riprap 

1,200  

0+119 
  

- Place 5m2 of riprap at existing ditch from the north. Taper 
ditch for 5m.  

500  

0+122 
  

- Remove/repair 20m of wire fence        200   
0+119 to 0+159 - Excavate 40m of open ditch and level spoil on south side 

of ditch 4" thick and including incidental brushing 
       800   

0+159 to 0+194 - 35m of 750mm dia. HDPE pipe with rodent gate and 5m² 
of riprap at outlet 

  12,300   

0+150 to 0+194 - Fill/regrade 44mof existing ditch to overflow swale, 1m 
bottom width, 6:1 side slopes and 300mm deep including 
incidental brushing 

       500   

0+194 
  

- Construct 900 x 1200mm concrete CB     2,500   
0+122 to 0+194 - Seed disturbed work area and overflow swale       1,200   

        Sub-Total $105,700  
ii) Contingency      
        Lump sum contingency allowance $10,600  
        Total Construction Cost Estimate $116,300 * 

 
+  Part of Special Assessment to CPR. 
 
 
c)  Engineering Cost Estimate 
Report Preparation 
For work re gathering background information, preparing for and attending on-site meeting, 
field survey using GPS including fly levels and cross-sections, preparing profiles and 
details, drain design, conduct discussions with affected landowners and agencies, attending 
to alternatives, review watersheds, preparing for and attending a second meeting, preparing 
cost estimates and  assessment schedules, prepare future maintenance schedules, 
specifications, report writing and typing and complete drawings. 
 Total Report Preparation (includes extra work for railway crossing) $ 19,295 
 Preparing for and attending Consideration of Report meeting 1,100 
      ** Preparing for and attending Court of Revision      650 
TOTAL ENGINEERING COST ESTIMATE $ 21,045 * 
 
** Cost if for a maximum of 3 appeals, additional appeals will increase this cost.  
 
The cost for report preparation is usually not altered at the conclusion of a project unless 
the report is referred back or the report is appealed to the Drainage Tribunal, which would 
be additional costs. 
The amounts shown for meetings are estimates.  Final costs will be based on time required 
for meetings. 
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d)  Non-Administrative and Construction Supervision Cost Estimate 
 
i)   Construction Supervision 
For work to prepare tender documents and to review contract award, attend pre-
construction meeting, construction inspection, payments, attend final inspection meeting 
and do final inspection, post construction follow-up, and prepare or assist in preparing grant 
applications 
       * Total Construction Supervision (Estimate) $7,700 
 
The estimate shown for Construction Supervision is based on past experience and 
assumes good construction conditions and a Contractor who completes the construction in 
an efficient manner.  The final (actual) cost for construction supervision will vary as per the 
actual time spent during the construction stage. 
  
 
ii)  Non-Administrative Cost Estimate 
Section 73 of the Drainage Act directs that the administrative cost incurred by the 
municipality in carrying out the Drainage Act process shall not form part of the final cost of 
the drain.  However, Section 73(1) outlines that the following non-administrative costs 
incurred by the municipality can be included in the cost of the drain: cost of any application, 
reference or appeal and the cost of temporary financing. 
 
The Non-Administrative cost estimate is included to cover the above referenced items from 
Section 73(1).  The cost estimate primarily provides for interest charges on financing the 
project until it is completed.   
 
The OMAFRA Agricultural Drainage Infrastructure Program policy for the 1/3 grant indicates 
that municipal costs for photo-copying and mailing required to carry out the required 
procedures under the Drainage Act can be included as a non-administrative cost on a drain.   
 
The Harmonized Sales Tax (HST) will apply to most costs on this project (allowances are 
excluded).  However, the Municipality is eligible for a refund of a proportion of the HST paid.  
Therefore, the cost estimate in this report does include a dollar allowance equivalent to a 
net tax (net HST) in the amount of 1.76%.  The Net HST has been rounded off to the 
nearest $5.  It is also shown as a non-administrative cost. 
 
The non-administrative cost estimate thus includes an allowance for the following costs. 
 
      * NPCA/DFO submission $   1,200 
      * Printing of reports 400 
      * Printing of tender documents 300 
 
  



Stevensville Road Drain  Page 11 
Town of Fort Erie 
 

  \\server\ksdata\Data\2009\09-141\Engineering\09-141-2019 Eng Rpt.docx 

 Interest Estimate 7,400 
 Permits and Applications Allowance   300 
      * Unforeseen    4,000 
 Sub Total Administration $ 13,600 
 
 Net HST Estimate (1.76%) $ 2,790 
 
 TOTAL NON-ADMINISTRATIVE AND CONSTRUCTION 
 SUPERVISION COST ESTIMATE $   24,090 
 
 
* The estimated Net HST (1.76%) would be applicable to these items.  The estimated 

Net HST has been rounded to the nearest $5. 
 
 
Estimated Cost Summary 
 Allowances  $  42,600 
 Construction Cost Estimate  116,300 
 Engineering Cost Estimate 21,045 
 Non-Administrative and Construction Supervision Cost Estimate     24,090 
 
 TOTAL ESTIMATED COST $ 204,035  
 
 
ASSESSMENTS 
The Drainage Act requires that the total estimated cost be assessed to the affected lands 
and roads under the categories of benefit (Section 22), outlet liability (Section 23), injuring 
liability (Section 23), special benefit (Section 24) and special assessment (Section 26).  On 
this project assessments for Benefit, Outlet Liability and Special Assessment are involved. 
 
The method of calculating the assessments for this drain is illustrated in Appendix A which 
has been included with this report.  Appendix A divides the drain into intervals.  The 
estimated cost for each of these intervals is then determined.  The first step in the 
assessment calculation is to apply benefit and special assessments, if applicable, to the 
affected lands and roads in each of the drain intervals.  After deducting the total benefit and 
special assessments from the interval cost, the balance of the cost is then assessed as 
outlet liability on a per hectare basis to all lands and roads in the watershed.  As noted, the 
hectares affected are adjusted prior to calculating the outlet liability.  The basis for this 
adjustment is 1 hectare of cleared agricultural land contributing both surface and 
subsurface water to the drain.  Areas which generate greater runoff such as paved roads 
are increased by a factor of 2.0 and areas which generate lesser runoff such as woodlots 
and/or low areas are decreased by a factor of 0.5. 
 
Special Assessments 
In accordance with Section 26 of the Drainage Act, the Canadian Pacific Railway is 
assessed the increased costs associated with the new twin culvert crossing across the 
railway.  The final special assessment will be determined as described below by 
substituting actual construction costs from the contract for the estimated values.  Any 
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additional costs identified by the Engineer will be added to the special assessment where 
appropriate.  
 
The following table illustrates the calculation of the Special Assessments: 

Sta Road Authority 

Cost of 
Work 
(Est.) 

Less 
Equivalent 
Drain Cost 
(Fixed) 

Plus 
Eng. 
Cost 
(Est.) 

Plus 
Net 
HST 
(Est.) 
(1.76%) 

Special 
Assess. 
(Estimate) 

0+001 to 
0+025 

Railway CP Rail $73,800 $ 400 $ 20,000 $ 1,645 $ 95,045 

 
If the C.P.R. elects to construct the works across their right-of-way subject to the Special 
Assessment (this option is available in accordance with the Drainage Act), the Special 
Assessment shall be calculated with zero for cost of work.  The Special Assessment will not 
apply for future maintenance. 
 
Should crossings of utilities (such as Bell, Union Gas and Hydro) be encountered and 
require work by the Contractor, or should any municipal utilities (such as sanitary sewers or 
watermains if any) require work by the Contractor, the costs will also be assessed as 
special assessments to the utilities or road authority, based on the actual costs incurred 
and any additional engineering, even if not shown in the above table.  However, if the utility 
or road authority undertakes the work, there will be no construction costs, but may be some 
administrative costs. 
 
Assessment Summary 
The assessments against the affected lands and roads are summarized in Schedule A.  
 
Schedule B (Schedule of Assessments for Future Maintenance) will be used to prorate the 
proratable drain repair and maintenance costs when incurred. 
 
Schedule C shows the possible grant and allowances and the net assessments.  Net 
assessments may vary depending on the availability of grants. 
 
Appendix A shows how the amounts in Schedule A were arrived at. 
 
Appendix B shows how the amounts (percentages) in Schedule B were arrived at. 
 
In Schedules A to C each parcel of land assessed has been identified by their assessment 
roll number for the municipality at the time of preparation of this report.  The size of each 
parcel was established using the assessment roll information.  For convenience only, each 
parcel is further identified by the owner's name from the last revised assessment roll.   
 
 
PROVISIONS OF SECTION 61(3) OF DRAINAGE ACT 
Pursuant to Section 61(3), a Municipality may pay out of General Funds any assessment 
equal to or less than $50.  The Municipality should send a copy of the notice however 
regarding the meeting to consider the report to any owner affected by Section 61(3) 
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BUFFER STRIP 
In order to facilitate maintenance, provide for nutrient management and decrease the 
amount of soil erosion and bank degradation, it is recommended that a 1.2m (4’) wide 
buffer strip be maintained on both sides of any open drain.  Ideally buffer strips should not 
be cultivated but could be used for lawn, pasture, access or forage crops. 
 
 
WORKING CORRIDOR AND RIGHT OF WAY 
The Contractor shall be allowed to operate his equipment within a working corridor as 
defined in Section C (Working Corridor) of the attached specifications and also in Section 
400.4 of the Standard Specifications for Construction of Drains.  Each landowner is 
required to provide the Contractor and the Municipality with reasonable access to the drain 
on his property for both construction and maintenance. 
 
 
ALIGNMENT OF DRAINS IN RELATION TO PROPERTY LINES 
All drains shall be constructed generally to the alignment as noted on the plans and as 
dictated by the Specific Notes in the Construction Notes (Special Provisions).  Existing 
fences near boundaries between properties shall be deemed to be in the proper location of 
the boundary unless otherwise noted by the affected landowners.  In the absence of fences 
or other properly marked and located legal boundaries, the drains shall be located more or 
less on the lands as noted in the plans and specific notes without the benefit of a legal 
survey to confirm property lines. 
 
Construction shall follow the location as specified on the plan, wherever practicable.  
 
Should the owners require a more precise location for the drains in relation to their 
property line or if there is a dispute about the location of the line, it is recommended 
that they obtain a legal survey at their own cost prior to construction or maintenance 
and/or advise the Drainage Superintendent and/or Engineer prior to construction or 
maintenance, of the concern re the property line location. 
 
 
MAINTENANCE 
After completion, the Stevensville Road Drain, as outlined in this report shall be maintained 
by the Town of Fort Erie with costs of all maintenance to be assessed to the lands and 
roads pro rata with the assessments in Schedule B.   
 
To use Schedule B, the interval in which maintenance is to be undertaken must be 
identified.  Then the percentages (or dollar amounts) shown will be used to establish the 
share (or percentages) that each owner will bear for maintenance costs in that interval.  If 
repair or maintenance is done in 2 or more intervals, the assessments shown are to be 
totalled.  Special assessments were not included in these calculations.  These amounts are 
derived from Appendix B. 
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A minimum percentage assessment is applied to all future lots in the watershed of 0.01% 
per interval. 
 
It is noted that the dollar amounts in Schedule B are not amounts to be paid now, 
they are only theoretical amounts shown to establish the percentages that owners 
would pay of whatever maintenance costs are incurred in the future. 
 
Any landowner making a new connection into the Stevensville Road Drain either, tile, open 
ditch or outlet, shall request permission from the Drainage Superintendent to connect to 
such drain. If the Drainage Superintendent is not notified, this connection will be deemed to 
be an obstruction under Section 81 & 82 of the Drainage Act RSO 1990 and shall be 
removed at the owner’s expense.  
 
All parties affected by the Stevensville Road Drain, are encouraged to periodically inspect 
the drain once constructed and report any visible or suspected problems to the Municipality.  
If any areas require corrective work as the result of construction deficiencies, such will be 
attended to as part of the contract. 
 
Each owner must provide an access route to the drain for access by the Municipality to 
undertake necessary repair or maintenance.  As well, a right-of-way along the drain route 
equal to the working area described in the drawings is also to be available for future 
maintenance. 
 
It has been brought to the attention of the engineer that the property downstream of the 
railway (30-107), is a potential growth area in the village of Stevensville. To accommodate 
future growth, the drain alignment may change without the requirement of a Section78 
report if the follow constraints are met: 

1) The inlet and outlet location remain in the same location. 
2) There is a water conveyance system that can convey the same capacity as a cleaned 

out trapezoidal channel with a bottom width of 1m and 2:1 side slopes and 0.8m deep 
at 0.85% grade. 

3) That there is a minimum 5m maintenance corridor which can be accessed by the 
Town to maintenance the drain in the future.  No permanent structure or obstructions 
may be placed on this corridor.  

4) The Drainage Superintendent approves plans for the new drain location before 
construction and receives copies of as-constructed drawings after construction has 
been completed. 

5) The new alignment construct is to be fully paid for by the landowner.  
6) The new alignment/drain will be maintained by the Town as part of the Stevensville 

Road Drain. 
7) Any future road crossings are to convey a minimum flow equivalent to a 1200mm dia. 

CSP culvert at 0.85% grade.  
8) A Section 65 report is completed to account for the new parcels. 
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BYLAWS 
This report including drawings and specifications, when adopted in bylaws forms in 
accordance with the Drainage Act, RSO 1990, will provide the basis for construction and 
maintenance of this project. 
 
 
GRANTS 
In accordance with the provisions of Section 85 of the Drainage Act and OMAFRA’s ADIP 
policies, a grant not exceeding 1/3 (33-1/3%) may be available on the assessments against 
privately owned parcels of land which are used for agricultural purposes and are eligible for 
the Farm Property Class Tax Rate (F.P.C.T.R.).  Section 88 of the Drainage Act directs the 
Town to make application for this possible grant upon certification of completion of the drain 
provided for in this report.  The Town will then deduct the grant from the assessments prior 
to collecting the final assessments.   
 
If an assessed owner not shown as having the Farm Property Class Tax Rate feels that 
their property should be eligible for the grant, and they can provide proof to the Municipality 
of this eligibility as noted prior to the final cost levy then the property could have the one-
third (33-1/3%) grant deducted from the final cost levy.  Please be advised that OMAFRA 
retains the final right to determine eligibility under the grant program, regardless of 
designation herein. 
 
In accordance with Section 85 of the Drainage Act, a grant not exceeding 1/3 (33-1/3%) 
may also be available in the future on the assessments against privately owned parcels of 
land used for agriculture (again as per OMAFRA’S, ADIP policies), for maintenance and 
repair of the Stevensville Road Drain, if done on the recommendation and supervision of an 
approved Drainage Superintendent and using the same eligibility requirements as outlined 
above. 
 
 
CHANGES TO DRAIN AFTER BYLAW IS PASSED AND BEFORE COST IS LEVIED 
Should changes, deletions or extensions to the drain proposed in this report be requested 
or required after the bylaws are passed and the contract is awarded, there may be some 
difficulty in attending to such.  Since this drain is to be constructed in accordance with 
Bylaws of the Town of Fort Erie, changes to the drain cannot be undertaken without a 
change to the bylaws.  An exception would be very minor changes which are approved by 
the Engineer and the Town in accordance with the General Conditions in the report. 
 
If it is desired to make a substantial addition or deletion to the drain proposed in this report, 
it will be necessary that a revised report be prepared and processed through the Drainage 
Act, or in some cases, an application to the Ontario Drainage Tribunal may be required 
under the Drainage Act to obtain approval for a necessary change. 
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If any individual or group of owners require additional work on the proposed drain and are 
prepared to pay for such, they may make their own arrangements with the contractor to 
have such work constructed.  The Engineer must pre-approve such additions to verify there 
is no impact on the function or maintenance of the drain as proposed.  Even so, the work 
added would not form part of the drain for the purpose of future maintenance. 
 
All of which is respectfully submitted, 
 
K. SMART ASSOCIATES LTD. 

 
N. Morris, P. Eng. 
mw 
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Town of Fort Erie (020-031-0) (Former Township of Bertie)
Lands

11NR Pt 13 29-060-00 Bell Canada 0.10 0 63 63
11NR Pt 13 29-061-00 7292520 Canada Inc. 1.10 0 694 694
11NR Pt 13 29-062-00 Minor Bros. Farm Supply Ltd. 0.10 0 63 63
11NR Pt 13 29-063-00 Bertie Tire Centre Ltd. 0.40 0 253 253
11NR Pt 13 29-064-00 Alexson 1998 Inc. 0.60 0 379 379
11NR Pt 13 29-064-10 The TDL Group Corp. 0.40 0 253 253
11NR Pt 13 29-065-00 R. Trottier 0.20 0 126 126
11NR Pt 13 29-066-00 M. Gibbons 0.20 0 126 126
11NR Pt 14 29-067-00 T. & T. Tykolis + M. Tykolis-Casey 0.50 0 211 211
12NR Pt 12 30-107-00 M. Plyley 4.40 22,600 733 23,333
12NR Pt 12 & 13 30-110-00 Town of Fort Erie 1.80 0 300 300
12NR Pt 12 & 13 30-113-00 J. & S. Brunning 4.00 18,800 1,631 20,431
12NR Pt 13 30-114-00 Meridian Credit Union Ltd. 0.50 0 263 263
12NR Pts 12 & 13 30-116-00 Tykolis Holdings Ltd. 26.20 0 12,859 12,859
12NR Pt 14 30-117-00 W. & S. Young 21.80 0 7,363 7,363
12NR Pt 14 30-117-10 S. Young 0.50 0 276 276
12NR Pt 15 30-118-00 R. & M. McLean 0.25 0 127 127
12NR Pt 12 30-181-00 M. Plyley 0.20 0 100 100
12NR Pt 12 30-183-00 Canadian Niagara Power Company Ltd. 0.10 0 50 50
12NR Pt 12 30-184-00 G. Kostyk 0.10 0 50 50
12NR Pt 12 30-185-00 G. Kostyk 0.40 0 200 200
12NR Pt 12 30-186-00 R. & C. Cahill 0.30 8,500 163 8,663

996-00 CP Rail 1.80 15,000 300 15,300
00-01-1900 Special Assessment to CP Rail 0.00 95,045 0 95,045

65.95 159,945 26,583 186,528
Roads

Eagle St. Town of Fort Erie 0.16 0 168 168
Stevensville Rd. Niagara Region 2.00 15,000 2,106 17,106
College Rd. Town of Fort Erie 0.35 0 233 233

2.51 15,000 2,507 17,507
68.46 174,945 29,090 204,035

Note:

1. Section 21 of the Drainage Act, RSO 1990 requires that assessments be shown opposite each 

parcel of land and road affected.   The affected parcels of land have been identified using

the roll number from the last revised assessment roll for the Township.  For convenience

only, the owners' names as shown by the last revised assessment roll, has also been included.

Benefit 
$

TOTAL ASSESSMENTS FOR STEVENSVILLE ROAD DRAIN:

Outlet 
$

Total          
$

Con Lot Roll No. Owner(s)
Total Ha 
Affected

Total Assessments on Lands:

Total Assessments on Roads:
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Sta 0+000 to 0+119

Con Lot Roll No. Owner(s) Assess % Assess % Assess %

Town of Fort Erie (020-031-0) (Former Township of Bertie)
Lands

11NR Pt 13 29-060-00 Bell Canada 3 0.10 1 0.09 24 0.69
11NR Pt 13 29-061-00 7292520 Canada Inc. 37 1.17 13 1.16 262 7.57
11NR Pt 13 29-062-00 Minor Bros. Farm Supply Ltd. 3 0.10 1 0.09 24 0.69
11NR Pt 13 29-063-00 Bertie Tire Centre Ltd. 14.00 0.44 5 0.45 95 2.75
11NR Pt 13 29-064-00 Alexson 1998 Inc. 20 0.63 7 0.63 143 4.13
11NR Pt 13 29-064-10 The TDL Group Corp. 14 0.44 5 0.45 95 2.75
11NR Pt 13 29-065-00 R. Trottier 7 0.22 2 0.18 48 1.39
11NR Pt 13 29-066-00 M. Gibbons 7.00 0.22 2 0.18 48 1.39
11NR Pt 14 29-067-00 T. & T. Tykolis + M. Tykolis-Casey 11 0.35 4 0.36 79 2.28
12NR Pt 12 30-107-00 M. Plyley 996 31.57 0 0.00 0 0.00
12NR Pt 12 & 13 30-110-00 Town of Fort Erie 20 0.63 0 0.00 0 0.00
12NR Pt 12 & 13 30-113-00 J. & S. Brunning 102.00 3.23 287 25.63 607 17.54
12NR Pt 13 30-114-00 Meridian Credit Union Ltd. 17 0.54 6 0.54 24 0.69
12NR Pts 12 & 13 30-116-00 Tykolis Holdings Ltd. 869 27.54 295 26.34 167 4.83
12NR Pt 14 30-117-00 W. & S. Young 495 15.69 168 15.00 175 5.06
12NR Pt 14 30-117-10 S. Young 17.00 0.54 6 0.54 48 1.39
12NR Pt 15 30-118-00 R. & M. McLean 9 0.29 3 0.27 0 0.00
12NR Pt 12 30-181-00 M. Plyley 7 0.22 0 0.00 0 0.00
12NR Pt 12 30-183-00 Canadian Niagara Power Company Ltd. 3 0.10 1 0.09 0 0.00
12NR Pt 12 30-184-00 G. Kostyk 3.00 0.10 1 0.09 0 0.00
12NR Pt 12 30-185-00 G. Kostyk 14 0.44 5 0.45 0 0.00
12NR Pt 12 30-186-00 R. & C. Cahill 10 0.32 129 11.52 393 11.36

996-00 CP Rail 336 10.65 133 11.88 0 0.00

Total Assessments on Lands: 3,014 95.53 1,074 95.94 2,232 64.51
Roads

Eagle St. Town of Fort Erie 9 0.29 3 0.27 64 1.85
Stevensville Rd. Niagara Region 116 3.67 38 3.34 1,164 33.64
College Rd. Town of Fort Erie 16 0.51 5 0.45 0 0.00

Total Assessments on Roads: 141 4.47 46 4.06 1,228 35.49
3,155 100.00 1,120 100.00 3,460 100.00

Notes:

1. Section 21 of the Drainage Act, RSO 1990 requires that assessments be shown opposite each parcel of land and road affected.  The affected parcels of land have been identified using

the roll number from the last revised assessment roll for the Township.  For convenience only, the owners' names as shown by the last revised assessment roll, has also been included.

2. The dollar amounts shown are not amounts to be paid at this time.  These amounts are only to be used to create the percentages or portions that each property (parcel) and road will

pay for any future maintenance repair or maintenance costs.

3. Grant eligibility to be determined at the time of maintenance cost levy.

INTERVAL 3INTERVAL 1

TOTAL ASSESSMENTS FOR STEVENSVILLE ROAD DRAIN:

Sta -0+299 to 0+000 Sta 0+119 to 0+194

Interval 2
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STEVENSVILLE ROAD DRAIN

TOWN OF FORT ERIE

Page 19
File No. 09-141

Town of Fort Erie (020-031-0) (Former Township of Bertie)
Lands

11NR Pt 13 29-060-00 Bell Canada 63 0 63
11NR Pt 13 29-061-00 7292520 Canada Inc. 694 0 694
11NR Pt 13 29-062-00 Minor Bros. Farm Supply Ltd. 63 0 63
11NR Pt 13 29-063-00 Bertie Tire Centre Ltd. 253 0 253
11NR Pt 13 29-064-00 Alexson 1998 Inc. 379 0 379
11NR Pt 13 29-064-10 The TDL Group Corp. 253 0 253
11NR Pt 13 29-065-00 R. Trottier 126 0 126
11NR Pt 13 29-066-00 M. Gibbons 126 0 126

F 11NR Pt 14 29-067-00 T. & T. Tykolis + M. Tykolis-Casey 211 70 141
12NR Pt 12 30-107-00 M. Plyley 23,333 0 22,600 733
12NR Pt 12 & 13 30-110-00 Town of Fort Erie 300 0 300

F 12NR Pt 12 & 13 30-113-00 J. & S. Brunning 20,431 6,810 13,300 321
12NR Pt 13 30-114-00 Meridian Credit Union Ltd. 263 0 263
12NR Pts 12 & 13 30-116-00 Tykolis Holdings Ltd. 12,859 0 12,859

F 12NR Pt 14 30-117-00 W. & S. Young 7,363 2,454 4,909
12NR Pt 14 30-117-10 S. Young 276 0 276
12NR Pt 15 30-118-00 R. & M. McLean 127 0 127
12NR Pt 12 30-181-00 M. Plyley 100 0 100
12NR Pt 12 30-183-00 Canadian Niagara Power Company Ltd. 50 0 50
12NR Pt 12 30-184-00 G. Kostyk 50 0 50
12NR Pt 12 30-185-00 G. Kostyk 200 0 200
12NR Pt 12 30-186-00 R. & C. Cahill 8,663 0 6,700 1,963

996-00 CP Rail 15,300 0 15,300
00-01-1900 Special Assessment to CP Rail 95,045 0 95,045

Total Assessments on Lands: 186,528 9,334 42,600 134,594
Roads

Eagle St. Town of Fort Erie 168 0 0 168
Stevensville Rd. Niagara Region 17,106 0 0 17,106
College Rd. Town of Fort Erie 233 0 0 233

Total Assessments on Roads: 17,507         -           -              17,507     
TOTAL ASSESSMENTS FOR STEVENSVILLE ROAD DRAIN: 204,035       9,334       42,600         152,101   
Notes:

1. "F" denotes lands with current Farm Property Tax Class designation that may qualify for grant.

Grant eligibility subject to Farm Property Tax Class at the time of actual cost levy.

2. Section 21 of the Drainage Act, RSO 1990 requires that assessments be shown opposite each parcel of land and road 

affected.  The affected parcels of land have been identified using the roll number from the last revised assessment roll.

For convenience only, the owner's names as shown by the last revised assessment roll, has also been included.

3. Net assessment is levied to the owner at the time of actual cost levy.

Estimated 
Assessment

1/3 Grant Allowances NetCon Lot Roll No. Owner(s)
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INTERVAL 1 Interval 2 Total

Sta -0+299 to 0+119 Sta 0+119 to 0+194
Allowances 29,200 626 13,400 368 42,600
Construction 97,300 19,000 116,300
Engineering 21,275 3,270 24,545
Administration 16,000 1,800 17,800
Net HST 2,365 425 2,790
Total 166,140 37,895 204,035

Town of Fort Erie (020-031-0) (Former Township of Bertie)
Lands

29-060-00 Bell Canada 0.10 0.15 0.15 50 0.03 0.15 13 0.03 0 63 63

29-061-00 7292520 Canada Inc. 1.10 1.65 1.65 550 0.33 1.65 144 0.38 0 694 694

29-062-00 Minor Bros. Farm Supply Ltd. 0.10 0.15 0.15 50 0.03 0.15 13 0.03 0 63 63

29-063-00 Bertie Tire Centre Ltd. 0.40 0.60 0.60 200 0.12 0.60 53 0.14 0 253 253

29-064-00 Alexson 1998 Inc. 0.60 0.90 0.90 300 0.18 0.90 79 0.21 0 379 379

29-064-10 The TDL Group Corp. 0.40 0.60 0.60 200 0.12 0.60 53 0.14 0 253 253

29-065-00 R. Trottier 0.20 0.30 0.30 100 0.06 0.30 26 0.07 0 126 126
29-066-00 M. Gibbons 0.20 0.30 0.30 100 0.06 0.30 26 0.07 0 126 126
29-067-00 T. & T. Tykolis + M. Tykolis-Casey 0.50 0.50 0.50 167 0.10 0.50 44 0.12 0 211 211
30-107-00 M. Plyley 4.40 2.20 22,600 2.20 733 14.04 0.00 0 0.00 22,600 733 23,333

30-110-00 Town of Fort Erie 1.80 0.90 0.90 300 0.18 0.00 0 0.00 0 300 300

30-113-00 J. & S. Brunning 4.00 4.50 5,700 4.50 1,500 4.33 13,100 1.50 131 34.91 18,800 1,631 20,431

30-114-00 Meridian Credit Union Ltd. 0.50 0.75 0.75 250 0.15 0.15 13 0.03 0 263 263

30-116-00 Tykolis Holdings Ltd. 26.20 38.30 38.30 12,767 7.68 1.05 92 0.24 0 12,859 12,859

30-117-00 W. & S. Young 21.80 21.80 21.80 7,267 4.37 1.10 96 0.25 0 7,363 7,363

30-117-10 S. Young 0.50 0.75 0.75 250 0.15 0.30 26 0.07 0 276 276

30-118-00 R. & M. McLean 0.25 0.38 0.38 127 0.08 0.00 0 0.00 0 127 127

30-181-00 M. Plyley 0.20 0.30 0.30 100 0.06 0.00 0 0.00 0 100 100

30-183-00 Canadian Niagara Power Company Ltd. 0.10 0.15 0.15 50 0.03 0.00 0 0.00 0 50 50

30-184-00 G. Kostyk 0.10 0.15 0.15 50 0.03 0.00 0 0.00 0 50 50

30-185-00 G. Kostyk 0.40 0.60 0.60 200 0.12 0.00 0 0.00 0 200 200

30-186-00 R. & C. Cahill 0.30 0.45 0.45 150 0.09 8,500 0.15 13 22.46 8,500 163 8,663

996-00 CP Rail 1.80 0.90 15,000 0.90 300 9.21 0.00 0 0.00 15,000 300 15,300

00-01-1900 Special Assessment to CP Rail 0.00 0.00 95,045 0.00 0 57.21 0.00 0 0.00 95,045 0 95,045

Roads 0 0

Eagle St. Town of Fort Erie 0.16 0.40 0.40 133 0.08 0.40 35 0.09 0 168 168

Stevensville Rd. Niagara Region 2.00 5.00 5.00 1,668 1.02 15,000 5.00 438 40.76 15,000 2,106 17,106

College Rd. Town of Fort Erie 0.35 0.70 0.70 233 0.14 0.00 0 0.00 0 233 233

0 0
68.46 83.38 138,345 83.38 27,795 100.00 36,600 14.80 1,295 100.00 174,945 29,090 204,035TOTAL ASSESSMENT FOR FORT ERIE:

Total 
Benefits

Total 
Outlets

Gross 
Total

Owner(s)Roll No. Total Ha 
Affected

Total Ha 
Adjusted

Benefit 
($)

Adjusted 
(Ha)

Outlet 
($)

%
Benefit 

($)
Adjusted 

(Ha)
Outlet 

($)
%
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STEVENSVILLE ROAD DRAIN

Town of Fort Erie

Page 21
File No. 09-141

INTERVAL 1 Interval 2 Interval 3 Total

Sta -0+299 to 0+000 Sta 0+000 to 0+119 Sta 0+119 to 0+194
Construction 3,100 1,100 3,400 7,600
Net HST 55 20 60 135
Total 3,155 1,120 3,460 7,735

Town of Fort Erie (020-031-0) (Former Township of Bertie)
Lands

29-060-00 Bell Canada 0.10 0.15 0.15 3 0.10 0.15 1 0.09 0.15 24 0.69 0 28 28

29-061-00 7292520 Canada Inc. 1.10 1.65 1.65 37 1.17 1.65 13 1.16 1.65 262 7.57 0 312 312

29-062-00 Minor Bros. Farm Supply Ltd. 0.10 0.15 0.15 3 0.10 0.15 1 0.09 0.15 24 0.69 0 28 28

29-063-00 Bertie Tire Centre Ltd. 0.40 0.60 0.60 14 0.44 0.60 5 0.45 0.60 95 2.75 0 114 114

29-064-00 Alexson 1998 Inc. 0.60 0.90 0.90 20 0.63 0.90 7 0.63 0.90 143 4.13 0 170 170

29-064-10 The TDL Group Corp. 0.40 0.60 0.60 14 0.44 0.60 5 0.45 0.60 95 2.75 0 114 114

29-065-00 R. Trottier 0.20 0.30 0.30 7 0.22 0.30 2 0.18 0.30 48 1.39 0 57 57
29-066-00 M. Gibbons 0.20 0.30 0.30 7 0.22 0.30 2 0.18 0.30 48 1.39 0 57 57
29-067-00 T. & T. Tykolis + M. Tykolis-Casey 0.50 0.50 0.50 11 0.35 0.50 4 0.36 0.50 79 2.28 0 94 94
30-107-00 M. Plyley 4.40 2.20 946 2.20 50 31.57 0.00 0 0.00 0.00 0 0.00 946 50 996

30-110-00 Town of Fort Erie 1.80 0.90 0.90 20 0.63 0.00 0 0.00 0.00 0 0.00 0 20 20

30-113-00 J. & S. Brunning 4.00 4.50 4.50 102 3.23 252 4.50 35 25.63 369 1.50 238 17.54 621 375 996

30-114-00 Meridian Credit Union Ltd. 0.50 0.75 0.75 17 0.54 0.75 6 0.54 0.15 24 0.69 0 47 47

30-116-00 Tykolis Holdings Ltd. 26.20 38.30 38.30 869 27.54 38.30 295 26.34 1.05 167 4.83 0 1,331 1,331

30-117-00 W. & S. Young 21.80 21.80 21.80 495 15.69 21.80 168 15.00 1.10 175 5.06 0 838 838

30-117-10 S. Young 0.50 0.75 0.75 17 0.54 0.75 6 0.54 0.30 48 1.39 0 71 71

30-118-00 R. & M. McLean 0.25 0.38 0.38 9 0.29 0.38 3 0.27 0.00 0 0.00 0 12 12

30-181-00 M. Plyley 0.20 0.30 0.30 7 0.22 0.00 0 0.00 0.00 0 0.00 0 7 7

30-183-00 Canadian Niagara Power Company Ltd. 0.10 0.15 0.15 3 0.10 0.15 1 0.09 0.00 0 0.00 0 4 4

30-184-00 G. Kostyk 0.10 0.15 0.15 3 0.10 0.15 1 0.09 0.00 0 0.00 0 4 4

30-185-00 G. Kostyk 0.40 0.60 0.60 14 0.44 0.60 5 0.45 0.00 0 0.00 0 19 19

30-186-00 R. & C. Cahill 0.30 0.45 0.45 10 0.32 126 0.45 3 11.52 369 0.15 24 11.36 495 37 532

996-00 CP Rail 1.80 0.90 316 0.90 20 10.65 126 0.90 7 11.88 0 0.00 0 0.00 442 27 469

Roads

Eagle St. Town of Fort Erie 0.16 0.40 0.40 9 0.29 0.40 3 0.27 0.40 64 1.85 0 76 76

Stevensville Rd. Niagara Region 2.00 5.00 5.00 116 3.67 5.00 38 3.34 369 5.00 795 33.64 369 949 1,318

College Rd. Town of Fort Erie 0.35 0.70 0.70 16 0.51 0.70 5 0.45 0.00 0 0.00 0 21 21

68.50 83.40 1,262 83.40 1,893 100.00 504 80.00 616 100.00 1,107 14.80 2,353 100.00 2,873 4,862 7,735

Total Ha 
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TOTAL ASSESSMENTS FOR FORT ERIE:

Benefit 
($)

Adjusted 
(Ha)
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%
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%
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($)
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%Roll No. Owner(s) Total Ha 
Affected

\\server\ksdata\Data\2009\09-141\Engineering\09-141-2019 Schedules













STEVENSVILLE ROAD DRAIN 
Town of Fort Erie 

File No. 09-141        November 15, 2019 
Drawing 5 of 5 

300) CONSTRUCTION NOTES (SPECIAL PROVISIONS) 
 
300.1)  SPECIFIC NOTES 
 
Sta. Description 
M. Plyley (Roll No. 30-107) 
-0+299 to 0+001 - 300m of ditch cleanout (1m wide bottom, 2:1 side slopes) 

including incidental brushing. 
 - Place and level spoil on west side of ditch. 
 
-0+225 & -0+100 - Remove and reset (lower) existing 6m long x 1.0m dia. CSP 

culverts. 
 
C.P.R. (Roll No. 996-00)  
0+001 to 0+025 - Remove and dispose of the existing 24m long railway crossing 

culvert. 
 - Place twin (2) 24m lengths of 900mm dia. PPE triple walled 

pipes by open cut. 
0+001 to 0+025 - Place 20m² of riprap at each end (24m² riprap total) (See Detail 

on Drawing 3). 
 
0+025 to 0+029 - 4m of ditch cleanout (1m wide bottom, 2:1 side slopes).  Place 

and level spoil to north on Brunning property. 
 
 
J. & S. Brunning (Roll No. 30-113) 
0+029 to 0+122 - 93m of ditch cleanout (1m wide bottom, 2:1 side slopes).  Place 

and level spoil on west side of ditch. 
 
0+119 - Construct temporary rock sediment trap including 5m² of riprap. 
 
0+119 - Place 5m² of riprap at existing ditch from the north.  Taper ditch 

for 5m. 
 
R. & C. Cahill (Roll No. 30-186) / J. & S. Brunning (Roll No. 30-113) / Stevensville 
Road (Region of Niagara) 
(See Detail on Drawing 4) 
0+122 - Remove and re-erect 20m of wire fence. 
 
0+122 to 0+159 - 37m of ditch cleanout (1.0m wide bottom, 2:1 side slopes).  8m 

of this ditch is new excavation. 
 
0+150 to 0+194 - Fill in 44m of existing ditch and grade as a saucer-shaped 

overflow swale (1.0m bottom, 6:1 side slopes). 
0+122 to 0+194 - Brush existing ditch (incidental light brushing 4m width). 
 
0+159 - Place 5m² of riprap at new pipe outlet. 
 
0+159 to 0+194 - 35m of 750mm dia. HDPE plastic pipe with rodent gate at outlet 
 
0+122 to 0+194 - Restoration and hydro-seeding of disturbed areas. 
 
0+194 - Construct 900 x 1200mm concrete catchbasin with birdcage 

grate. 
 
 

300.2)  PROJECT NOTES 
 
300.2.1  Working Area 
- For work on the open ditch, the average width is to be 20m   
- For work on the closed drain, the average width is to be 20m. 
- A 10m x 10m area is required at the catchbasin location. 
Refer to Section 400.4 of Standard Specifications for Construction of Drains for 
exceptions. 
 
300.2.2  Access 
The Contractor shall have access to the drain along the routes, if any, shown on the 
plan.  The access routes shall be along existing laneways or paths or where none 
exist, along a 6m wide (maximum) path.  All specifications governing fences, livestock 
and crops during drain construction shall apply to access routes except where 
superseded by notes on the drawings.  No other access routes shall be used unless 
first approved by the Engineer and affected landowners.  The Contractor shall also 
contact each owner prior to using designated accesses.  Refer to Section 400.5 of the 
Standard Specifications for Construction of Drains. 
Telephone numbers for contact are: 
30-107 M. Plyley  (To be Supplied 
30-113 J. & S. Brunning When Tenders 
30-186 R. & C. Cahill are Done) 
Engineer (Neal Morris, P. Eng.) 519-748-1199 ext 240 
Town of Fort Erie (Dave Maiden, Drainage Supt.) 905-871-1600 
One Call Centre  1-800-400-2055  
 
300.2.3  Soil Conditions 
The soils along the drain are primarily Welland reddish-hued lacustrine heavy clay 
loam with pockets of Niagara loamy textures over reddish-hued lacustrine heavy clay. 
 
This material should be easier to dig, with few stones and the proposed 2:1 side 
slopes for the ditch should be stable.  The material at the railway appears to be poor in 
nature.  A number of sinkholes around the existing culvert were observed.  This and 
the poor state and multi material types of the existing culverts suggest that the 
Contractor may experience deleterious material in the railway line crossing. 
 
 
300.2.4  Railway Crossing Specifications and Utilities 

1) CPR must be given 72 hours’ notice when the crossing will be done. (Jack 
Carello, 905-803-3417, 1290 Central Parkway West, Mississauga ON, L5C 
4R3) 

2) Remove tracks at existing joints, done by railway staff 
3) Remove and reinstate railway ties, done by railway staff 
4) 75mm minus ballast backfill along top and banks of railway 800mm thick.  
5) Backfill excavation with granular A.  
6) Match existing railway bank side slopes. 
7) Compact to 100% SPMD 
8) The track must be a continuous grade between points where rail is removed.  
9) Use “Storm HP” PPE triple walled High-Performance Polypropylene (PPE 

pipe) from ADS or equivalent for the pipe with 411 kN/m2 or greater stiffness 
fabricated per AASHTO M330, with bell and spigot connections.  

10) CPR must inspect crossing before opening the railway to live traffic. The 
contractor shall follow any CPR staff recommendation at this time to open the 
railway to live traffic.  

 

300.2.5  Environmental 
The NPCA, MNRF and DFO have been notified of the project. 
 
The requirement of the Ministry of Natural Resources and Forestry (MNRF) (now the 
Ministry of Environment, Conservation and Parks (MECP)) and DFO with respect to 
the Endangered Species Act were considered and it was determined that only grass 
pickerel may be present in the Black Creek Drain. Since the existing ditch is an 
intermediate watercourse and is dry most of the year. It is anticipated that construction 
occurs in the dry or winter.   A letter of advice was received from the DFO dated May 
28, 2015. 
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200 GENERAL CONDITIONS

200.1 SCOPE

The work to be done under this contract consists of supplying all labour, equipment and materials to
construct the drainage work as outlined in the Instructions to Tenderers, the Form of Tender and
Agreement, the Schedule of Tender Prices, the Drawings, the General Conditions, Special Provisions
and the Standard Specifications.

200.2 ORDER OF PRECEDENCE

In case of any inconsistency or conflict between the drawings and specifications, the following order of
precedence shall apply: Addenda, Form of Tender and Agreement, Schedule of Tender Prices,
Special Provisions, Contract Drawings, Standard Specifications, General Conditions.

200.3 MUNICIPALITY

Municipality refers to a municipal corporation in the Province of Ontario.  Where reference to
Township, County, Region, Town, City or Owner appears it shall be deemed to be the same as the
word Municipality. Where reference to owner appears in the specifications it is usually in reference to
the owner of the property on which the drain is being constructed.

200.4 TENDERS

Tenders are to be submitted on a lump sum basis for the complete works or a portion thereof, as
instructed by the Municipality.  The Schedule of Tender Prices must be completed and submitted with
the Form of Tender and Agreement even though the Contract will be a lump sum.  As outlined in the
Instructions to Tenders a deposit in the form of a certified cheque, bank draft, bonding or irrevocable
letter of credit must accompany each tender as a guarantee of good faith. The deposit shall name the
Municipality as the payee. All deposits, except that of the Tenderer to whom the work is awarded, will
be returned within 10 days of the time the contract is awarded.  The certified cheque of the Tenderer
awarded the work will be retained as Contract Security and returned with the Completion Certificate for
the work. A Performance Bond may also be required to ensure maintenance of the work for a period
of one year after the date of the Completion Certificate.

200.5 EXAMINATION OF SITE, PLANS AND SPECIFICATIONS

Prior to the submission of the Tender, the Tenderer must examine the premises and site to compare
them with the Drawings and Specifications in order to be satisfied with the existing conditions and the
extent of the work to be done. The Tenderer must ensure that the meaning and intent of the drawings,
estimated quantities and specifications is clearly understood before submission of the Tender. No
allowances shall be made on behalf of the Contractor by reason of any error made in the preparation
of the tender submission.

Any estimates of quantities shown or indicated on the drawings or elsewhere in the tender document
are provided for the convenience of the Tenderer. The Tenderer should check the estimate of
quantities for accuracy. Any use made of the estimated quantities by the Tenderer in calculating the
tendered amounts is done at the Tenderers risk.
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200.6 COMMENCEMENT AND COMPLETION OF WORK

The work must commence immediately after the Tenderer is notified of the contract award or at a later
date, if set out as a condition in the Form of Tender and Agreement.  If weather and ground conditions
are unsuitable, work may be started at a later date from either of the above two dates if such delay is
approved by the Engineer. The Contractor shall provide a minimum of 48 hours advance notice to the
Engineer and the Municipality before commencement of any work. The work must proceed in such
manner as to ensure its completion at the earliest possible date consistent with first class
workmanship and within the time limit set out in the tender/contract document.  Failure to commence
or complete the work as set out in the tender/contract document may result in a forfeiture of all or part
of the Contract Security if the Engineer deems that damages have been sustained to the Municipality
or to any landowner because of the non-commencement or non-completion of the contract as awarded
and that the failure to meet the specified dates has been the fault of the Contractor.

200.7 NOTICES RE COMMENCEMENT OF WORK

If the Contractor leaves the job site for a period of time after initiation of work, a minimum of 48 hours
advance notice shall be given to the Engineer and the Municipality before commencement of any
further work.  If any work is commenced without the advance notice the Contractor shall be fully
responsible for all such work undertaken prior to such notification and shall make good any works or
materials judged to be inadequate or constructed in any manner that may have been subject to
alteration if made known to the Engineer prior to commencement of construction.

200.8 PERMITS, NOTICES, LAWS AND RULES

The Contractor shall apply and pay for all necessary permits or licenses required for the execution of
the work. This shall not include the obtaining of permanent easements or rights or servitude.  The
Contractor shall give all necessary notices and pay all fees required by the law and comply with all
laws, ordinances, rules and regulations relating to the work and to the preservation of the public's
health and safety and if the specifications and drawings are at variance therewith, any resulting
additional expense incurred by the Contractor shall constitute an addition to the contract price.

200.9 HEALTH AND SAFETY

Contractor must comply with the Occupational Health and Safety Act (OHSA) and the associated
Regulations for Construction Projects.  Contractor will also follow any site-specific safety and training
requirements of the Municipality, agencies, utility companies or other authorities.

Communication about site-specific hazards and safety requirements shall occur at the pre-construction
meeting.  If no pre-construction meeting is conducted, Contractor will communicate site-specific
hazards and safety requirements before beginning work.

Contractor shall immediately report any workplace incidents, near misses, injuries and occupational
illnesses to the Engineer.

200.10 LIMITATIONS OF OPERATIONS

Except for such work as may be required by the Engineer to maintain the works in a safe and
satisfactory condition, the Contractor shall not carry out operations under the contract on Sundays or
Statutory Holidays without permission in writing from the Engineer.  The Engineer may direct in writing
to the Contractor to cease or limit operations under the contract on any day or days if the operations
are of such a nature, or if the work is so located, or if the traffic is of such a volume, that the Engineer
deems it necessary or expedient to do so.
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200.11 SUPERVISION

The Contractor shall provide constant supervision of the construction work and shall keep a competent
foreman in charge at the site.

200.12 CHARACTER AND EMPLOYMENT OF WORKERS

The Contractor shall employ only orderly, competent and skillful workers to do the work and shall give
preference to available qualified residents in the area of the contract.  Whenever the Engineer informs
the Contractor in writing that any workers are, in the opinion of the Engineer, disorderly, incompetent,
or breaking the law, such workers shall be discharged from the job site and shall not again be
employed on the job site without the written consent of the Engineer.

200.13 SUB-CONTRACTORS

If the Municipality so directs, the Contractor shall not sublet the whole or any part of this contract
without the approval of the Engineer.

200.14 PAYMENT

Progress payments in cash equal to about 90% of the value of the work done and materials
incorporated in the work will be made to the Contractor monthly. If directed by the Engineer the
Contractor may be required to provide a written request for the progress payment amount.  An
additional 7% will be paid 45 days after the date of the Completion Certificate by the Engineer and 3%
of the contract price may be reserved by the Municipality as a maintenance holdback for one year from
the date of the Completion Certificate.

The holdbacks noted above may be increased by the Municipality if, in the written opinion of the
Engineer, particular conditions of the contract require such greater holdback.

After the completion of the work any part of maintenance holdback may be used to correct defects
from faulty construction and/or materials provided that notice shall first be given by the Engineer in
writing to the Contractor stating that the Contractor has seven (7) days in which to remedy the defect
in construction and/or materials.

200.15 TERMINATION OF CONTRACT BY THE MUNICIPALITY

Termination of the contract by the Municipality may be considered if the Contractor:
1. should be adjudged bankrupt or make a general assignment for the benefit of creditors or if a

receiver should be appointed on account of  insolvency;
2. should refuse or fail to supply enough properly skilled workmen or proper materials after

having received seven (7) days’ notice in writing from the Engineer to supply such additional
workmen or materials in order to commence or complete the works;

3. should fail to make prompt payment to sub-contractors or for materials or labour;
4. should persistently disregard laws, ordinances, or instructions from the Engineer, or otherwise

be guilty of a substantial violation of the provisions of the contract;

then the Municipality, upon Certificate of the Engineer that sufficient cause exists to justify such action,
may without prejudice to any other right or remedy, give written notice to the Contractor to terminate
the employment of the Contractor and take possession of the premises, and of all materials, tools and
appliances thereon, and may finish the work by whatever method the Municipality may deem
expedient, but without undue delay or expense.  In such case, the Contractor shall not be entitled to
receive any further payment until the work is finished.  If the unpaid balance of the contract price will
exceed the expense of finishing the work including compensation to the Engineer for additional
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services and including other damages of every name and nature, such excess shall be paid to the
Contractor.  If such expense will exceed such unpaid balance including the Contract Security, the
Contractor shall pay the difference to the Municipality.  The expense incurred by the Municipality, as
herein provided, shall be certified by the Engineer. If the contract is terminated by the Municipality due
to the Contractor's failure to properly commence the works, the Contractor shall forfeit the Contract
Security and furthermore shall pay to the Municipality an amount to cover the increased costs, if any,
associated with a new tender for the contract being terminated.

If any unpaid balance and the Contract Security do not equal the monies owed by the Contractor upon
the termination of the contract, the Municipality may also charge such expenses against any money
which is or may thereafter be due to the Contractor from the Municipality.

200.16 LIQUIDATED DAMAGES

It is agreed by the parties to the Contract that in case all the work called for under the Contract is not
finished or complete within the period of time as set forth in the Tender/Contract Document, damage
will be sustained by the Municipality.  It is understood by the parties that it will be impracticable and
extremely difficult to ascertain and determine the actual damage which the Municipality will sustain in
the event of and by reason of such delay. The parties hereto agree that the Contractor will pay to the
Municipality a sum as set out in the Form of Tender and Agreement for liquidated damages for each
and every calendar day delay, including Saturdays, Sundays and Statutory Holidays, in finishing the
work in excess of the number of working days prescribed. It is agreed that the liquidated damages
amount is an estimate of the actual damage to the Municipality which will accrue during the period in
excess of the prescribed number of working days.

The Municipality may deduct any amount due under this section from any monies that may be due or
payable to the Contractor on any account whatsoever.  The liquidated damages payable under this
section are in addition to and without prejudice to any other remedy, action or other alternative that
may be available to the Municipality.

The Contractor shall not be assessed with liquidated damages for any delay caused by acts of nature,
or of the Public Enemy, Acts of the Province or of any Foreign State, Fire, Flood, Epidemics,
Quarantine Restrictions, Embargoes or any delays of Sub-Contractors due to such causes.

If the time available for the completion of the work is increased or decreased by reason of alterations
or changes made under the provisions of the Contract, the number of working days shall be increased
or decreased as determined by the Engineer.

If the Form of Tender and Agreement does not show an amount for Liquidated Damages then
Liquidated Damages do not apply for this contract.

200.17 CONTRACTOR'S LIABILITY

The Contractor and all workers, agents or any party under the Contractor's control, including Sub-
Contractors, shall use due care that no person or property is injured and that no rights are infringed
during the construction work outlined in the contract. The Contractor shall be solely responsible for all
damages by whomsoever claimable in respect of any injury to persons or to lands, buildings,
structures, fences, livestock, trees, crops, roadways, ditches, drains and watercourses, whether
natural or artificial, or property of whatever description and in respect of any infringement of any right,
privilege or easement wherever occasioned in the carrying on of the work or any part thereof, or by
any neglect, misfeasance or non-feasance on the Contractor's part or on the part of any workers,
agents or parties under the Contractor's control including Sub-Contractors, and shall bear the full cost
thereof.  The Contractor shall be fully responsible to make such temporary provisions as may be
necessary to ensure the avoidance of any such damage, injury or infringement and to prevent the
interruption of or danger or menace to the traffic in any railway or any public or private road entrance
or sidewalk and to secure to all persons and corporations the uninterrupted enjoyment of all their
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rights, in and during the performance of the work. The Contractor shall indemnify and save harmless
the Municipality and the Engineer from and against all claims, demands, losses, costs, damages,
actions, suits or other proceedings by whomsoever made, brought or prosecuted in any manner based
upon, occasioned by, or attributed to any such damage, injury or infringement.

Wherever any work is of such an extent and nature that it must necessarily be confined to particular
areas of a roadway, a working area, or private property, the Contractor shall use reasonable care not
to damage or deface the remaining portions of the property, and if any damage is occasioned as a
result of the Contractor's operations, it shall be rectified by and at the expense of the Contractor, to the
satisfaction of the Engineer.  Notwithstanding the indemnity provisions contained in this section, where
in the opinion of the Engineer the Contractor has failed to rectify any damage, injury or infringement or
has failed to adequately compensate any person for any damage, injury or infringement for which the
Contractor is responsible under the contract, the Engineer, following notice in writing to the Contractor
of an intention so to do, may withhold payment of any monies due the Contractor under this or any
other contract until the Contractor has rectified such damage, injury or infringement or has paid
adequate compensation for such damage, injury or infringement, provided however, that the
Municipality will not withhold such monies where in the opinion of the Engineer there are reasonable
grounds upon which the Contractor denies liability for such damage, injury or infringement and the
Contractor has given the claimant a reasonable time in which to establish the validity of the claim, and
provided further that the amount withheld under this section shall not exceed the amount of such
claims against the Contractor.

Where the Contractor uses privately owned lands for pits or waste disposal areas, the Contractor shall
comply with applicable laws and provide the Engineer with a release signed by or on behalf of the
owner of each pit or waste disposal area used by the Contractor.  If the said release is not obtained,
then sufficient monies will be withheld from the Contractor except, however, where the owner's
signature is withheld solely on the basis of damage, injury, or infringement it will be dealt with as
provided elsewhere in this subsection.

Nothing herein contained shall be construed as in any way restricting or limiting the liability of the
Contractor under the laws of the country, province or locality in which the work is being done.  Neither
the Completion Certificate nor final payment thereunder, nor any provision in the Contract Document
shall relieve the Contractor from this liability.

200.18 LIABILITY INSURANCE

The Contractor shall take out and keep in force until the date of acceptance of the entire work by the
Engineer, a comprehensive policy of public liability and property damage insurance providing
insurance coverage of at least $3,000,000 for each and every accident, exclusive of interest and cost,
against loss or damage resulting from bodily injury to or death of one or more persons and loss of or
damage to property and such policy shall where, and as requested by the Municipality, name the
Municipality and the Engineer as an additional insured thereunder and shall protect the Municipality
against all claims for all damage or injury including death to any person or persons and for damage to
any property of the Municipality or any other public or private property resulting from or arising out of
any act or omission on part of the Contractor or any of his servants or agents during the execution of
the Contract.

200.19 LOSSES DUE TO ACTS OF NATURE, ETC.

All damage, loss, expense and delay incurred or experienced by the Contractor in the prosecution of
the work, by reason of unanticipated difficulties, bad weather, strikes, wars, acts of nature, or other
mischances, shall be borne by the Contractor and shall not be the subject of a claim for additional
compensation.
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400 STANDARD SPECIFICATIONS FOR CONSTRUCTION OF DRAINS 
 
 
400.1 ABBREVIATIONS 
 
 i) M.T.O. means the Ministry of Transportation of Ontario. 
 ii) A.S.T.M. means the American Society for Testing Materials. 
 iii) C.S.A. means the Canadian Standard Association. 
 iv) O.P.S.D. means Ontario Provincial Standard Drawings 
 v) O.P.S.S. means Ontario Provincial Standard Specifications 
 vi) DFO means Fisheries and Oceans Canada 
 vii) MNRF means Ministry of Natural Resources and Forestry 
 viii) MECP means Ministry of Environment, Conservation and Parks 
 
 
400.2 PRE CONSTRUCTION MEETING 
 
The Contractor should arrange a pre-construction meeting with the Engineer, Municipality, affected 
landowners prior to commencement of construction.   
 
If there is no pre-construction meeting or if a landowner is not present at the pre-construction meeting, 
the following shall apply.  The drain is to be walked by the Contractor and each landowner prior to 
construction to ensure that both agree on the work to be done.  Any difference of opinion shall be 
referred to the Engineer for decision.  If the landowner is not contacted for such review, they are to 
advise the Engineer and/or Municipality. 
 
 
400.3 COLD WEATHER 
 
When working in cold weather is approved by the Engineer, the Contractor shall provide suitable 
means for heating, protection, and snow and ice removal.  All work completed in cold weather 
conditions shall be to the satisfaction of the Engineer and any additional cost to remedy unsatisfactory 
work, or protect the work shall be borne by the Contactor.  All backfilling operations shall be done as 
soon as possible to avoid backfilling with ground containing frozen particles.  The Contractor will 
assume all responsibility for damages to any tile drains and for settlements or bank slippages that may 
result from work in cold weather. 
 
 
400.4 WORKING AREA 
 
Where any part of the drain is on a road allowance, the road allowance shall be the working area.  For 
a closed drain the working area shall be a 10 metre width on either side of the trench or any 
combination not exceeding 20 metres.  A 10m x 10m working area shall exist around any catchbasin, 
junction box or access point. For an open drain the working area shall be 17 metres on the side for 
leveling and 3 metres on the opposite side. A 10m working area shall exist for any overflow swale or 
grassed waterway. If any part of the drain is close to a property line then the fence line shall be one of 
the limits of the work area.  Reduced or increased working areas will be described in detail on the 
Drawings. 
 
 
400.5 ACCESS 
 
The Contractor shall have access to the drain by entering the working area directly from road 
allowances or along access routes shown on the Drawings.  All specifications governing fences, 
livestock and crops during drain construction apply to access routes.  No other access routes shall be 
used unless first approved by the Engineer and the affected landowner.  The Contractor shall contact 
each landowner prior to using the designated access routes.  Contractor shall make good any 
damages caused by using the designated access routes. 
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400.6 ACCESS TO PROPERTIES ADJOINING THE WORK 
 
The Contractor shall provide at all times and at no additional cost, adequate pedestrian access to 
private homes and commercial establishments unless otherwise authorized by the Engineer. Where 
interruptions to access have been authorized by the Engineer, reasonable notice shall be given by the 
Contractor to the affected landowners and such interruptions shall be arranged to minimize 
interference to those affected. 
 
 
400.7 DRAINAGE SUPERINTENDENT 
 
Where a Drainage Superintendent (Superintendent) is appointed by the Municipality, the Engineer 
may designate the Superintendent to act as the Engineer's representative.  If so designated, the 
Superintendent will have the power to inspect and direct the execution of the work.  
 
Any instructions given by the Superintendent which change the proposed work or with which the 
Contractor does not agree shall be referred to the Engineer for final decision. 
 
 
400.8 ALTERATIONS TO WORK 
 
The Engineer shall have the power to make alterations, additions and/or deletions in the work as 
shown or described in the Drawings or Specifications and the Contractor shall proceed to implement 
such changes without delay.  Alterations ordered by the Engineer shall in no way render the contract 
void.   
 
If a landowner desires deviations from the work described on the Drawings, the landowner shall 
submit a written request to the Engineer, at least 48 hours in advance of the work in question.  
 
In every such case, the contract amount shall be increased or decreased as required according to a 
fair evaluation of the work completed.  Where such changes involve additional work similar to items in 
the contract, the price for additional work shall be determined after consideration is given to the 
tendered price for similar items.   
 
In no case shall the Contractor commence work considered to be extra work without the Engineer's 
approval.  Payment for extra work is contingent on receipt of documentation to the satisfaction of the 
Engineer. Refer to the Extra Work Summary included in the Special Provisions. 
 
 
400.9 ERRORS AND UNUSUAL CONDITIONS 
 
The Contractor shall notify the Engineer immediately of any error or unusual conditions which may be 
found.  Any attempt by the Contractor to correct the error without notice shall be done at the 
Contractor's risk.  Any additional cost incurred by the Contractor to remedy an error or unusual 
condition without notice shall be borne by the Contractor.  The Engineer shall direct the alteration 
necessary to correct errors or unusual conditions.  The contract amount shall be adjusted in 
accordance with a fair evaluation of documentation for the work added, deleted or adjusted. 
 
 
400.10 TESTS 
 
The Engineer reserves the right to subject any materials to a competent testing laboratory for 
compliance with the standard.  If any materials supplied by the Contractor are determined to be 
inadequate to meet the applicable standards, the Contractor shall bear full responsibility to remove 
and/or replace all such inadequate materials with materials capable of meeting the standards. 
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The cost of testing the materials supplied by the Contractor shall be borne by the Contractor.  
 
 
400.11 BENCHMARKS AND STAKES 
 
Prior to construction, the Engineer will confirm the benchmarks.  The Contractor shall be held liable for 
the cost of replacing any benchmarks destroyed during construction.   
 
If the Engineer provides layout stakes, the Contractor shall be held liable for the cost of replacing any 
layout stakes destroyed during construction.   
 
Where property bars are shown on the Drawings, they are to be protected and if damaged by the 
Contractor, they will be reinstated by an Ontario Land Surveyor at the expense of the Contractor.  
Where property bars not shown on the Drawings are damaged, they will be reinstated by an Ontario 
Land Surveyor at the expense of the project. 
 
 
400.12 OPENING UP OF FINISHED WORK  
 
If ordered by the Engineer, the Contractor shall make such openings in the work as are needed to re-
examine the work, and shall forthwith make the work good again.  Should the Engineer find the work 
so opened up to be faulty in any respect, the whole of the expense of opening, inspecting and making 
the work good shall be borne by the Contractor. Should the Engineer find the work opened up to be in 
an acceptable condition the Contractor shall be paid for the expense of opening and making the work 
good, unless the Contractor has been obligated by any specification or by the direction of the Engineer 
to the leave the work open for the Engineer's inspection. 
 
 
400.13 FINAL INSPECTION 
 
Final inspection by the Engineer will be made within twenty (20) days after receiving notice in writing 
from the Contractor that work is complete, or as soon thereafter as weather conditions permit.  All the 
work included in the contract must at the time of final inspection have the full dimensions and cross-
sections. 
 
Prior to commencing the final inspection an on-site meeting may be held by the Engineer and 
landowners directly affected by the construction of the drain.  The Contractor will attend this meeting 
upon notice by the Engineer. 
 
If there is no on-site meeting with the Engineer and landowners, the Contractor shall obtain from each 
landowner a written statement indicating that the work has been performed to the owner's satisfaction.  
If the Contractor is unable to obtain a written statement from the landowner, the Engineer will 
determine if further work is required prior to issuing the Completion Certificate. 
 
 
400.14 WARRANTY 
 
There shall be a one-year warranty period on all completed work.  The warranty period will commence 
on the date of the Completion Certificate.   
 
When directed by the Engineer, the Contractor shall repair and make good any deficiencies in the 
work that may appear during the warranty period. 
  
Before the work shall be finally accepted by the Municipality, the Contractor shall complete all work as 
directed by the Engineer and remove all debris and surplus materials and leave the work neat and 
presentable. 
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400.15 MATERIALS 
 
400.15.1 Concrete Drain Tile 
Concrete drain tile shall conform to the requirements of the most recent ASTM C412 specifications for 
heavy duty extra quality, unless a stronger concrete tile is required by the Special Provisions or 
Drawings.  All tile furnished shall be subject to the approval of the Engineer. 
 
The minimum nominal lengths of the tile shall be 750mm for 150 to 350mm diameter tile and 1200mm 
for 400 to 900mm diameter tile. 
 
All tile should be of good quality, free from distortions and cracks and shall meet the standards 
specified.  The ends should be smooth and free from cracks or checks.  All rejected tile are to be 
immediately removed from the site. 
 
Granular backfill, where required, shall consist of approved sand or gravel having no particles retained 
on a screen having 50mm square openings. 
 
Earth backfill shall consist of approved material having no large lumps or boulders. 
 
400.15.2 Corrugated Plastic Tubing 
Corrugated plastic tubing shall conform to the Land Improvement Contractors of Ontario Standard 
Specification for Corrugated Plastic Drainage Tubing, 2006.  Type of material (solid or perforated) and 
need for filter sock will be specified on the Drawings or in the description of the work in the Special 
Provisions.  Filter sock where specified shall be a standard synthetic filter material as provided by a 
recognized plastic tubing manufacturer unless noted differently on the contract drawings or elsewhere 
in the contract document.  Protect coils of plastic tubing from damage and deformation. 
 
400.15.3 Corrugated Steel Pipe 
Corrugated Steel Pipe (CSP) shall be according to OPSS 1801 (CSA G401).  Unless stated otherwise 
in the Special Provisions the pipe shall be: 

 galvanized 
 helical corrugation with lock seam and re-rolled annular ends 
 68mm x 13mm corrugation profile for diameters up to 1200mm 
 125mm x 25mm corrugation profile for diameters 1200mm and larger 
 minimum wall thickness of 1.6mm for diameters up to 500mm 
 minimum wall thickness of 2.0mm for diameters 600mm and larger 
 joined using standard couplers matching the pipe diameter and material 

 
Other coatings that may be specified include aluminized Type 2 or polymer.  Polymer coating shall be 
a 254mm polymer film laminated to both sides of the pipe. 
 
400.15.4 Plastic Pipe 
Plastic Pipe shall be a high density polyethylene (HDPE) double wall corrugated pipe with smooth 
inner wall, solid with no perforations in accordance with OPSS 1840. 
 
A minimum stiffness of 320 KPa at 5% deflection 
 
The pipe shall be joined with snap-on or split couplers. 
   
400.15.5 Concrete Sewer Pipe 
Concrete sewer pipe shall be in accordance with OPSS 1820. 
 
Non-reinforced concrete sewer pipe shall be used for pipe 375mm in diameter and smaller and 
reinforced concrete sewer pipe shall be used for pipe over 375mm. 
 
Classes shall be as shown on the Contract Drawings or as described in the Form of Tender.   
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All new concrete sewer pipe shall have rubber-type gasket joints. 
 
Where concrete sewer pipe “seconds” are specified, the pipe should exhibit no damage or cracks on 
the barrel section and shall be capable of satisfying the crushing strength requirements of OPSS 1820.  
The pipe may contain cracks or chips in the bell or spigot which prevent the use of rubber gaskets but 
the joints must be protected with filter cloth. 
 
 
400.16 RIPRAP 
 
All riprap is to be placed on a geotextile underlay (Terrafix 360R or equal) unless directed otherwise in 
the specific construction notes.  The riprap is to be graded heavy angular stone (quarry stone is 
recommended) with particles averaging in size from 225mm to 300mm and is to be placed at 300mm 
thickness.  Fine particles may be included to fill voids.  Along upstream edges of riprap, where surface 
water will enter, underlay is to extend a minimum of 300mm upstream from riprap and then be keyed 
down a minimum of 300mm.  Wherever riprap is placed, the area is to be over-dug so that finished top 
of riprap is at design cross-section, at design elevation or flush with existing ground. 
 
 
400.17 GEOTEXTILE 
 
To be non-woven fabric that is rot proof, non-biodegradable, chemically resistant to acidic or alkaline 
soils and is dimensionally stable under different hydraulic conditions.  The filter fabric is to be a 
material whose primary function is to act as a highly permeable, non-clogging soil separator for fine 
soils (Terrafix 360R or equal).  Contractor is to avail himself of manufacturer's recommendations for 
cutting, installation and precautions necessary to avoid damage to fabric. Other approved equals will 
be considered by the Engineer prior to construction. 
 
 
400.18 DISPOSAL OF MATERIALS 
 
The Contractor shall remove all surplus materials from the job site at the end of the project.  The 
Contractor shall locate the disposal site for all materials to be disposed of.  Disposal of materials shall 
comply with applicable regulations. 
 
 
400.19 NOTIFICATION OF RAILROADS, ROAD AUTHORITIES AND UTILITIES 
 
Contractor will notify any Railroad, Road Authority or Utility at least 48 hours in advance regarding 
work to be performed on their property or affecting their infrastructure.  The notice will be in writing and 
is exclusive of Saturdays, Sundays and Holidays. 
 
A utility includes any entity supplying the general public with necessaries or conveniences. 
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400.20 WORKING IN ROAD ALLOWANCES 
 
400.20.1 General 
Work within public road allowances shall be done in accordance with the Ontario Traffic Manual Book 
7, latest edition. 
 
400.20.2 Road Crossings 
If no specific detail is provided for road crossings on the drawings or in the specifications the following 
shall apply: 
 

- A Road Authority will supply no labour, equipment or materials for the construction of the road 
crossing. 

- Contractor will not commence road crossing work until any required permits have been 
obtained.  The Engineer may apply for any required permits prior to construction. 

- Contractor will notify the Road Authority at least 72 hours in advance of any construction in the 
road allowance. 

- Road crossings may be made with an open cut unless otherwise noted. 
- Exact location of crossing shall be verified with the Road Authority and the Engineer. 
- Pipe shall be placed on a minimum 150mm depth of Granular A shaped for the pipe. 
- Pipe backfill shall be compacted Granular A and extend 300mm above the top of the pipe. 
- Trench shall be backfilled with acceptable native material for the base width of the road bed.  
- The material shall be placed in lifts not exceeding 300mm in depth and shall be thoroughly 

compacted with an approved mechanical vibrating compactor. 
- Top 600mm of the road bed backfill shall consist of 450mm Granular B and 150mm of 

Granular A placed in lifts and fully compacted. 
- Any surplus excavated material within the road allowance may be spread on the right-of-way 

with consent of the Road Superintendent otherwise the surplus material shall be hauled away. 
- Existing asphalt or concrete pavement or surface treatment shall be replaced by the 

Contractor to the satisfaction of the Engineer and Road Authority. 
- Contractor shall be responsible for correcting any backfill settlement during construction and 

during the warranty period.  Upon approval of the road authority, surplus gravel shall be 
stockpiled near gravel road crossings to provide backfill for future trench settlement. 

- All road crossings shall meet the approval of the Road Authority. 
- If any road crossing is not left in a safe manner at the end of the working day barricades and 

warning signs shall be erected to guarantee the safety of the travelling public. 
- If the Engineer deems a road to surface to have been damaged by the construction of a drain, 

either across or along the road, the Engineer may direct the Contractor to restore the road 
surface to existing or better condition at no additional cost. 

 
400.20.3 Maintenance of Traffic 
Unless directed otherwise on the drawings or in the specifications the Contractor shall keep the road 
open to traffic at all times.  The Contractor shall provide suitable warning signs and/or flagging to the 
satisfaction of the Road Authority to notify of the construction work.   
 
If a detour is required, the Contractor shall submit a proposal as to the details of the detour for 
approval by the Road Authority.  If necessary to close the road to through traffic, the Contractor shall 
provide for and adequately sign the detour route.  Contractor shall undertake all notifications required 
for a road closure in consultation with the Municipality.   
 
 
400.21 LOCATIONS OF EXISTING UTILITIES 
 
The position of pole lines, conduits, watermains, sewers and other underground and overhead utilities 
are not necessarily shown on the Contract Drawings, and, where shown, the accuracy of the position 
of such utilities and structures is not guaranteed.  Before starting work, the Contractor shall have all 
utilities located in accordance with the Ontario Underground Infrastructure Notification System Act.   
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All utilities shall be exposed to the satisfaction of the utility company to verify that the construction 
proposed will not conflict with the utility structure.  Additional payment will be allowed for relocation of 
utilities if conflicts should occur.   
 
The Contractor is responsible for protecting all located and exposed utilities from damage during 
construction.  The Contractor shall assume liability for damage caused to all properly located utilities. 
 
 
400.22 LANEWAYS 
 
If no specific detail is provided for laneway crossings on the Drawings or in the Specifications the 
following shall apply: 
 

- Pipe backfill shall be acceptable native material that can be compacted in place. 
- Top 450mm of laneway backfill shall consist of 300mm Granular B and 150mm of Granular A 

placed in lifts and fully compacted. 
- Minimum cover on laneway culverts shall be 300mm. 
- Existing asphalt or concrete pavement or surface treatment shall be replaced by the 

Contractor. 
- The width of surface restoration shall match the existing laneway. 
- Contractor shall be responsible for correcting any backfill settlement during construction and 

during the warranty period. 
 
The timing of laneway closures will be coordinated by the Contractor to the satisfaction of the 
landowner. 
 
 
400.23 EXISTING CROSSING CLEANOUT 
 
Where the Special Provisions require an existing crossing to be cleaned, the Contractor shall provide 
a bottom width and depth that provides capacity equivalent to the capacity of the channel on either 
side.  Excavated materials shall be hauled away unless adjacent landowners give permission for 
leveling.  Care shall be taken to ensure that existing abutments or any portion of the structure are not 
damaged or undercut.   The method of removing the material is to be pre-approved by the Engineer. 
 
 
400.24 FENCES 
 
If the Contractor is responsible to remove and install fences, the following shall apply: 
  

- All fences removed by a Contractor are to be re-erected in as good a condition as existing 
materials permit.   

- All fences shall be properly stretched and fastened.  Where directed by the Engineer, 
additional steel posts shall be placed to adequately support a fence upon re-erection.   

- Where practical and where required by the landowner, the Contractor shall take down an 
existing fence at the nearest anchor post and roll the fence back rather than cutting the fence 
and attempting to patch it.   

- Where fence materials are in such poor condition that re-erection is not possible, the 
Contractor shall replace the fence using equivalent materials.  Such fence material shall be 
approved by the Engineer and the landowner.  Where the Engineer approves new fence 
material, additional payment will be provided. 

 
Any fences paralleling an open drain, that are not line fences, that hinder the proper working of the 
excavating machinery for drain construction or maintenance shall be removed and rebuilt by the 
landowner at their own expense.  If such parallel fences are line fences they shall be removed and 
reinstalled by the Contractor. 
 
No excavated or cleared material shall be placed against fences. 
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The installation of all fences shall be done to the satisfaction of the Engineer and the landowner.   
 
 
400.25 LIVESTOCK 
 
If any construction will be within a fenced field containing livestock that are evident or have been made 
known to the Contractor, the Contractor shall notify the owner of the livestock 48 hours in advance of 
access into the field.  Thereafter, the owner shall be responsible for the protection of the livestock in 
the field during construction and shall also be liable for any damage to or by the livestock.   
 
Where the owner so directs or where the Contractor has failed to reach the owner, the Contractor shall 
adequately re-erect all fences at the end of each working day. No field containing livestock shall have 
a trench left open at the end of the working day, unless the trench has been adequately backfilled or 
protected.  Failure of the Contractor to comply with this paragraph shall render the Contractor liable for 
any damage to or by the livestock.   
 
Where livestock may be encountered on any property the Contractor shall notify the Engineer to 
arrange for inspection of the work prior to backfilling. 
 
 
400.26 STANDING CROPS 
 
The Contractor shall not be held responsible for damages to standing crops within the working area for 
the drain.  However, the Contractor shall notify the owner of the crops 48 hours prior to 
commencement of construction so as to allow the owner an opportunity to harvest or salvage the crop 
within the drain working area.  If this advance notice is not given the Contractor may be liable for the 
loss of the standing crops. 
 
 
400.27 CLEARING VEGETATION 
 
400.27.1 General 
The area for clearing, if not defined elsewhere, shall be 15m on each side of the drain. 
 
400.27.2 Trees to Remain 
Where it is feasible to work around existing trees that do not impede the function of the drainage 
works, the Contractor shall not remove any deciduous tree larger than 300mm and any coniferous tree 
larger than 200mm, unless authorized by the Engineer.   
 
400.27.3 Incidental Clearing 
Incidental clearing includes removal of trees, brush or other vegetation with an excavator during 
construction activities, and the cost is to be included in the price for the related construction activity.   
 
400.27.4 Power Brushing 
Power brushing includes removal of above-ground vegetation with a rotary brush cutter or other 
mechanical means.  Stump and root removal is not required. Power brushed vegetation in a channel 
cross-section shall be removed and leveled in the working area.  Excavated material may be placed 
and leveled on power brushed vegetation. 
 
400.27.5 Close-Cut Clearing 
Close-cut clearing includes removal of above-ground vegetation cut flush with the ground.  Stump and 
root removal is not required.   
 
400.27.6 Clearing And Grubbing 
Clearing and grubbing includes removal of vegetation, including stumps and roots.  Removal of earth 
from the grubbed area into the windrows or piles is to be minimized.  
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400.27.7 Disposal of Cleared Vegetation 
  
400.27.7.1   In Bush Areas 

Cleared vegetation is to be pushed into windrows or piles at the edge of the cleared area.  
Stumps and roots are to be piled first at the edge of the cleared area, followed by other 
vegetation (trunks, branches, etc.).   Provisions for lateral drainage are required through all 
windrows.  Windrows are not to block any laneways or trails.  After removing cleared 
vegetation, the working area shall be leveled to the satisfaction of the Engineer. 

 
 
400.27.7.2 In Field Areas  

Cleared vegetation resulting from incidental clearing or power brushing may be hauled away, 
mulched in place or reduced to a size that permits cultivation using conventional equipment 
without causing undue hardship on farm machinery. 
 
Cleared vegetation resulting from close-cut clearing or clearing and grubbing is to be hauled 
away to an approved location.  Disposal sites may be in bush areas or other approved 
locations on the same farm.  No excavated material shall be levelled over any logs, brush or 
rubbish of any kind.   

 
400.27.8 Landowner Requested Salvage 
A landowner may request that wood be separated from the windrows for the landowner’s future use. 
This additional work would be eligible for extra payment, subject to the approval of the Engineer.  The 
cost of the additional work would be assessed to the landowner. 
 
400.27.9 Clearing by Landowner 
Wherever the Special Provisions indicate that clearing may be undertaken by the landowner, work by 
the landowner shall be in accordance with the Clearing Vegetation requirements of this specification 
and must be completed so as not to cause delay for the Contractor.  If the landowner does not 
complete clearing in accordance with these requirements, the Contractor will undertake the clearing at 
a price approved by the Engineer. 
 
 
400.28 ROCK REMOVAL 
 
400.28.1 General 
Rock shall be defined as bedrock and boulders that are greater than one-half cubic metre in size and 
that require blasting or hoe-ram removal.  Bedrock or boulders that can be removed with a standard 
excavator bucket are not considered rock removal. 
 
 
400.28.2 Blasting Requirements 
All blasting shall be performed by a competent, qualified blaster in accordance with OPSS 120.  
Blasting mats are required.  A pre-blast survey meeting the requirements of OPSS 120 must be 
completed for any structure within 200m of any blasting. The cost for pre-blast survey shall be 
included in the tender price for rock removal.   
 
 
400.28.3 Typical Sections and Pay Limits 
For tile drains and road culverts, rock shall be removed to 150mm below the proposed grade shown 
on the profile so that pipes are not in direct contact with rock.  The width of rock removal shall be 1m 
minimum or the diameter of the pipe plus 600mm. 
 
For open drains, rock removal shall match the proposed grade and bottom width shown on the 
Drawings.  Side slopes shall be vertical or sloped outward.  Side slopes shall be free of loose rock 
when excavation is completed.   
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Payment for the quantity of rock removed will be based on the typical sections described in these 
specifications and confirmed by field measurements. There will be no payment for overbreak. 
 
400.28.4 Disposal of Rock 
Excavated rock shall be piled at the edge of the working area at locations designated by the 
landowner.  The cost to pile excavated rock shall be included in the tender price for rock removal.  If 
the Special Provisions or the landowner require excavated rock to be hauled away, additional payment 
will be considered. 
 
Where approved by the Engineer, excavated rock may be used in place of imported riprap. 
 
 
400.29 SEEDING 
 
400.29.1 General 
Contractor responsible for re-seeding as necessary for uniform catch during warranty period.   
Areas that remain grassed after construction may not need to be seeded unless directed otherwise by 
the Engineer. 
 
 
400.29.2 Drainage Works and Road Allowances 
All disturbed ditch banks, berms and road allowances are to be seeded at the end of the day.   
 
The following seed mixture shall be applied at 60kg/ha using a mechanical (cyclone) spreader: 
 

- 35% Creeping Red Fescue 
- 25% Birdsfoot Trefoil 
- 25% Kentucky Bluegrass 
- 10% Cover Crop (Oats, Rye, Barley, Wheat) 
- 5% White Clover 

 
Provide temporary cover for late fall planting by adding an additional 10 kg/ha of rye or winter wheat. 
 
400.29.3 Hydroseeding 
Where hydroseeding is specified, disturbed areas will be restored by the uniform application of a 
standard roadside mix, fertilizer, mulch and water at a rate of 2,000 kg/ha and be in accordance with 
OPSS 804. 
 
400.29.4 Seeding Lawns 
Unless specified otherwise, lawn areas shall be seeded with Canada No. 1 lawn grass mixture applied 
at 300 kg/ha using a mechanical (cyclone) spreader on 100mm of topsoil.  Fertilizer shall be 5:20:20 
or 10:10:10 applied at 300 kg/ha.  Seed and fertilizer shall be applied together.  Contractor shall 
arrange for watering with landowners.   
 
400.29.5    Sod 
Where sod is specified, sod is to be commercial grade turfgrass nursery sod, Kentucky Bluegrass 
placed on 50mm of topsoil.  Fertilizer shall be 5-20-20 applied at 10kg/ha.  Place sod in accordance 
with supplier instructions.  Contractor is responsible for saturating the sod with water on the day of sod 
placement.  Subsequent watering is the responsibility of the landowner.   
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400.30 EROSION CONTROL BLANKETS 
 
Erosion Control Blankets (ECB) shall be biodegradable and made of straw/coconut (Terrafix SC200, 
Nilex SC32 or equal) or coconut (Terrafix C200, Nilex C32 or equal) with photodegradable, double net 
construction.  The blanket and the staples shall be supplied and installed as per OPSS 804.   
  
Erosion control blanket shall be placed and stapled into position as per the manufacturer’s installation 
instructions on slopes as directed by the Engineer.  Blankets shall be installed in direct contact with 
the ground surface to form a uniform, cohesive mat over the seeded earth area.  The blankets are to 
be single course with 150mm overlap between blankets and joints are to be staggered.  The 
Contractor shall ensure that the ECB is anchored to the soil and that tenting of the ECB does not 
occur. 
 
On slopes, when the ECB cannot be extended 1m beyond the crest of the slope, the uppermost edge 
of the ECB shall be anchored in a 150mm wide by 150mm deep trench.  The trench shall be backfilled 
with earth and compacted. 
 
400.31 SEDIMENT CONTROL 
 
400.31.1 General 
Contractor shall install sediment control features at the downstream limits of the project and at other 
locations as shown on the drawings or directed by the Engineer. 
 
Sediment control features shall be installed prior to any excavation taking place upstream of that 
location.  The Contractor shall maintain all sediment control features throughout construction and the 
warranty period. 
 
Sediment that accumulates during construction shall be removed and levelled as required.   
 
 
400.31.2 Flow Check Dams 
 
400.31.2.1 Temporary Straw Bale Flow Check Dam 
The straw bale flow check dam shall consist of a minimum of 3 bales.  Each bale is to be embedded at 
least 150mm into the channel bottom and shall be anchored in place with 2 T-bar fence posts or 1.2m 
wooden stakes driven through the bale. 
 
Straw bales shall be hauled away at the end of the warranty period.  Accumulated sediments shall be 
excavated and levelled when the temporary straw bale flow check dam is removed. 
 
 
400.31.2.2 Temporary Rock Flow Check Dam 
The temporary rock flow check dam shall extend to the top of the banks so that dam overtopping does 
not cause bank erosion.  Rock shall be embedded a minimum of 150mm into the ditch bottom and 
banks.  No geotextile is required for temporary rock flow check dams.     
 
Accumulated sediments shall be excavated and levelled when the temporary rock flow check dam is 
removed at the conclusion of the warranty period. 
 
400.31.2.3 Permanent Rock Flow Check Dam 
The requirements of temporary rock flow check dams shall apply except rock shall be placed on 
geotextile and the dam shall remain in place permanently.   
 



400 – Standard Specifications for Construction of Drains Page 12 
 

K. Smart Associates Limited June 2017 
\\server\ksdata\Data\1Admin\Drainage\Drain Specs\400 Standard Construction Specs.doc 

 
400.31.3 Sediment Traps 
 
400.31.3.1      General 
The channel bottom shall be deepened in accordance with the dimensions provided in the Drawings or 
Special Provisions.  If dimensions are not specified on the Drawings, the sediment trap shall be 
excavated within the channel cross-section at least 0.3m below the design grade.   
 
The Contractor will monitor the sediment trap during construction and cleanout accumulated 
sediments as required to maintain the function of the sediment trap. 
 
If specified to be temporary, no sediment trap maintenance is required after construction is complete. 
 
If specified to be permanent, the contractor will clean out the sediment trap at the conclusion of the 
warranty period, unless directed otherwise by the Engineer. 
 
 
400.31.3.2      Sediment Trap with Flow Check Dam 
A permanent rock sediment trap shall include a permanent sediment trap and a rock flow check dam. 
 
A temporary rock/straw sediment trap shall include a temporary sediment trap and a rock/straw flow 
check dam. 
 
 
400.31.4 Turbidity Curtains 
A turbidity curtain is required when there is permanent water level/flow and a sediment trap is not 
feasible.   
 
Turbidity curtains shall be in accordance with OPSS 805 and installed per manufacturer’s instructions.  
 
Turbidity curtains shall be sized and anchored to ensure the bottom edge of the curtain is continuously 
in contact with the waterbody bed so that sediment passage from the enclosed area is prevented.  The 
curtain must be free of tears and capable of passing the base flow from the drainage works.  Turbidity 
curtain locations may be approved by the Engineer. 
 
Turbidity curtains are to remain functional until work in the enclosed area is completed.  Prior to 
relocating or removing turbidity curtains, accumulated sediment is to be removed from the drain and 
levelled.   
 
Where a turbidity curtain remains in place for more than two weeks it shall be inspected for damage or 
clogging and replaced, repaired or cleaned as required. 
 
 
400.31.5 Silt Fence 
Silt fence shall be in accordance with OPSS 805.07.02.02 and OPSD 219.110 (light-duty). 
 
 
400.32 GRASSED WATERWAYS AND OVERFLOW SWALES 
 
Grassed waterways and overflow swales typically follow low ground along the historic flow route.  The 
cross-section shall be saucer shaped with a nominal 1m bottom width, 8:1 side slopes and 300mm 
depth unless stated otherwise in the Special Provisions.  
 
All grassed waterways are to be permanently vegetated.  Grassed waterways shall be seeded with the 
following permanent seed mixture:  50% red fescue, 45% perennial ryegrass and 5% white clover, 
broadcast at 80 kg/ha.  Fertilizer to be 7-7-7 applied at 80 kg/ha. 
Provide temporary cover for late fall planting by adding an additional 10 kg/ha of rye or winter wheat. 
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Overflow swales may be cropped using conventional farming practice. 
 
 
400.33 BUFFER STRIPS 
 
Open drains shall include minimum 3m wide, permanently vegetated buffer strips on each side of the 
drain. Catchbasins shall include a minimum 1m radius, vegetated buffer strip around the catchbasin.   
 
Cultivation of buffer strips using conventional farming practice may be undertaken, provided sediment 
transport into the drain is minimized.  
 
 
400.34 MAINTENANCE CORRIDOR 
 
The maintenance corridor along the route of the drain, as established in the report, shall be kept free 
of obstructions, ornamental vegetation and structures.  When future maintenance is undertaken, the 
cost of removing such items from the corridor shall be assessed to the landowner.   
 
 
400.35 POLLUTION 
 
The Contractor shall keep their equipment in good repair. The Contractor or any landowner shall not 
spill or cause to flow any polluted material into the drain that is not acceptable to the MECP. The local 
MECP office and the Engineer shall be contacted if a polluted material enters the drain. The 
Contractor shall refill or repair equipment away from open water. If the Contractor causes a spill, the 
Contractor is responsible to clean-up the spill in accordance with MECP clean-up protocols.  
 
 
400.36 SPECIES AT RISK 
 
If a Contractor encounters a known Species At Risk designated by the MECP, MNRF or DFO, the 
Contractor shall notify the Engineer immediately and follow the Ministry’s guidelines for work around 
the species. 
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410.1 DESCRIPTION

Work under this item shall include the supply of labour, equipment and materials required for: channel
excavation to the cross-section specified, leveling or disposal of all excavated material (spoil) as directed,
reconstruction of all intercepted drains as required and any other items related to open drain construction
as required by the Schedule of Tender Prices, Special Provisions or the Drawings.

410.2 MATERIALS

Refer to Section 400, Standard Specifications for Drain Construction for any materials required for open
drain construction.

410.3 CONSTRUCTION

410.3.1 Excavation

The bottom width and the side slopes of the ditch shall be as shown on the profile drawing. If the channel
cross-section is not specified in the Special Provisions it shall be a 1m bottom width with 1.5m horizontal
to 1m vertical (1.5:1) bank slope.  At locations along the drain where the specified side slopes change
there shall be a transitional length of not less than 5m between the varying side slopes. At locations
along the drain where the specified bottom width changes there shall be a transitional length of not less
than 5m. In all cases there shall be a smooth transition between changes in any part of the channel
cross-section.  Where the bottom width of the existing ditch matches the specified bottom width, ditch
excavation shall be completed without disturbing existing banks.

410.3.2 Low Flow Channels

Unless specified otherwise in the Special Provisions, all intermittent open drains with a bottom width
greater than 1.8m and a grade less than 0.07%, shall have a low flow channel. The bottom of the low
flow channel shall be the grade shown on the profiles.

The low flow channel shall have a U-shaped cross-section with an average top width of 0.5m and a
minimum depth of 0.3m. The low flow channel will not be seeded and may meander along the main
channel bottom provided it remains at least .3m from the toe of main channel bank slope.

410.3.3 Line

The drain shall be constructed according to the alignment shown on the drawings or shall follow the
course of the existing ditch. All bends shall have a minimum inside radius of 2m.  There shall be a
smooth transition between changes in the channel alignment. The Contractor shall contact the Engineer
before removing any bends or irregularities in an existing ditch.

410.3.4 Grade Control

The profile shows the grade line for the bottom of the ditch.  Cuts may be shown on the profile from the
existing top of bank and/or from the existing ditch bottom to the new ditch bottom.  These cuts are shown
for the convenience of the Contractor and are not recommended for quantity estimate or grade control.
Accurate grade control must be maintained by the Contractor during ditch excavation. The ditch bottom
elevation should be checked every 50 metres and compared to the elevation on the profile.

Benchmarks are identified on the Contract Drawings.  The Engineer will confirm all benchmark elevations
prior to construction.
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410.3.5 Variation from Design Grade

A variation of greater than 25mm above the design grade line may require re-excavation.  Excavation
below design grade up to 150mm is recommended so that sediment accumulation during or following
excavation will not place the ditch bottom above the design grade at completion.  Under some
circumstances the Engineer may direct that over excavation greater than 200mm will have to be
backfilled.  No additional payment will be made if backfilling is required to remedy over excavation.

410.3.6 Excavated Material

Excavated material (spoil) shall be deposited on either or both sides of the drain within the specified
working area as directed in the Special Provisions. The Contractor shall verify the location for the spoil
with each landowner before commencing work on their property. If not specified, spoil shall be placed on
the low side of the ditch or opposite trees and fences. The spoil shall be placed a minimum 1m from the
top of the bank. No excavated material shall be placed in tributary drains, depressions, or low areas such
that water is trapped behind the spoil bank. Swales shall be provided through the leveled or piled spoil at
approximately 60m intervals to prevent trapping water behind the spoil bank.

The excavated material shall be placed and leveled to a maximum depth of 250mm; unless otherwise
instructed. If excavating more than 450mm topsoil shall be stripped, stockpiled separately and replaced
over the leveled spoil, unless stated otherwise in the Special Provisions. The edge of the spoil bank
furthest from the ditch shall be feathered down to existing ground. The edge of the spoil bank nearest the
ditch shall have a maximum slope of 2:1. The material shall be leveled such that it may be cultivated with
conventional equipment without causing undue hardship on farm machinery.

Wherever clearing is necessary prior to leveling, the Contractor shall remove all stumps and roots from
the working area. No excavated material shall cover any logs, brush or rubbish of any kind.  Large stones
in the leveled spoil that are greater than 300mm in diameter shall be moved to the edge of the spoil bank
nearest to the ditch but in general no closer than 1m to the top of bank.

Lateral channels that outlet into the drain shall be tapered over a distance of 10m to match the grade of
drain excavation.  No additional payment will be made for this work.

Where the elevation difference between the lateral channel and the drain is greater than 450mm, a rock
chute or similar bank protection approved by the Engineer shall be provided.  Additional payment may be
allowed for this work.

Where it is specified to straighten any bends or irregularities in the alignment of the ditch or to relocate
any portion of an existing ditch, the excavation from the new cut shall be used for backfilling the original
ditch.  Regardless of the distance between the new ditch and old ditch, no additional payment will be
allowed for backfilling the existing ditch.

The Contractor shall contact the Engineer if a landowner indicates in writing that spoil on the owner's
property does not need to be leveled. The Engineer may release the Contractor from the obligation to
level the spoil and the Engineer shall determine the credit to be applied to the Contractor's payment.  No
additional compensation is provided to the owner if the spoil is not leveled.

The Engineer may require the Contractor to obtain written statements from any or all of the landowners
affected by the leveling of the spoil.  Final determination on whether or not the leveling of spoil meets the
specification shall be made by the Engineer.
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410.3.7 Excavation at Existing Bridge and Culvert Sites

The Contractor shall excavate the drain to the specified depth under all bridges and to the full width of the
structure unless specified otherwise in the Special Provisions. All necessary care and precautions shall
be taken to protect permanent structures. Temporary bridges may be removed and left on the bank of
the drain. In cases where the design grade line falls below the top of footings, the Contractor shall take
care to not over-excavate below the grade line.  The Contractor shall notify the Engineer if excavation of
the channel exposes the footings of the bridge or culvert, so the Engineer can make an evaluation.

The Contractor shall clean through all pipe culverts to the grade line and width specified on the profile.
The Contractor shall immediately contact the Engineer after a culvert cleanout if it is found that the culvert
bottom is above the grade line or where the structural integrity of the culvert is questionable.

Material resulting from cleanout through bridges or culverts shall be levelled on the adjacent private lands
or hauled offsite at the expense of the bridge/culvert owner.

410.3.8 Bridges and Culverts

The size and material for any new ditch crossings shall be as outlined in the Special Provisions.

For culvert installation instructions, refer to the General Specifications for Drain Construction and the
Drawings.

Any crossings assembled on-site shall be assembled in accordance with the manufacturer’s
specifications.

If directed on the drawings that the existing crossing is to be salvaged for the owner, the Contractor shall
carefully remove the existing crossing and place it beside the ditch or haul to a location as specified by
the owner. If the existing crossing is not to be saved then the Contractor shall remove and dispose of the
existing crossing.  Disposal by burying on-site must be approved by the Engineer and the owner.

All new pipe crossings shall be installed at the invert elevations as specified on the Drawings, usually a
minimum of 50mm below design grade.  If the ditch is over excavated greater than 200mm below design
grade the Contractor shall confirm with the Engineer the elevations for installation of the new pipe
crossing.

For backfill and surface restoration, refer to the General Specifications for Drain Construction and the
Drawings.

Installation of private crossings during construction must be approved by the Engineer.

410.3.9 Obstructions

All trees, brush, fallen timber and debris shall be removed from the ditch cross-section and as required for
spreading of the spoil.  The roots shall be left in the banks if no bank excavation is required as part of the
new channel excavation.  In wooded or heavily overgrown areas all cleared material may be pushed into
piles or rows along the edge of the cleared path and away from leveled spoil.  All dead trees along either
side of the drain that may impede the performance of the drain if allowed to remain and fall into the ditch,
shall be removed and put in piles, unless directed otherwise by the Engineer.
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410.3.10 Tile Outlets

The location of all existing tile outlets may not be shown on the profile for the drain.  The Contractor shall
contact each owner and ensure that all tile outlets are marked prior to commencing excavation on the
owner’s property.  If a marked tile outlet or the tile upstream is damaged due to construction, it shall be
replaced at the Contractor’s expense. Additional payment will be allowed for the repair or replacement of
any unmarked tile outlets encountered during excavation. In all cases, if an existing tile outlet requires
replacement the Contractor shall confirm the replacement tile outlet with the Engineer. Where riprap
protection exists at any existing tile outlet such protection shall be removed and replaced as necessary to
protect the outlet after reconstruction of the channel.

If any tile outlet becomes plugged as a result of construction, the Contractor shall remove the obstruction.

410.3.11 Completion

At the time of final inspection, all work in the contract shall have the full dimensions and cross-sections
specified.
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420  STANDARD SPECIFICATIONS FOR TILE DRAINS 
 
 
420.1 DESCRIPTION 
 
Work under this specification will consist of supplying, hauling, laying and backfilling subsurface drainage 
conduit with the conduit materials as described on the Drawings and in the location, depth and invert 
grade as shown on the Drawings.  In this specification the word "tile" will apply to all described conduit 
materials. Lengths are in millimeters (mm) and meters (m). 
 
The work shall include the supplying of all labour, tools, equipment and extra materials required for the 
installation of the tile; the excavation and backfilling of the trenches; the hauling, handling, placing and 
compaction of the excavated material for backfill, the loading, hauling, handling and disposal of surplus 
excavation material; the removal and replacing of topsoil and sod where required by the Engineer. 
 
All existing laterals crossed by the new line shall be reconnected in an approved manner.  Either special 
manufactured connections shall be used or another method of sealing connections as approved by the 
Engineer.  The Contractor shall also construct catchbasins, junction boxes and other structures where 
directed by the Engineer. 
 
Except where complete removal of an existing pipe is required by new construction, existing pipes to be 
abandoned shall be sealed with a concrete or mortar plug with a minimum length of 300mm to the 
satisfaction of the Engineer. 
 
Sections 6 and 7 of the current version of the Drainage Guide for Ontario, OMAFRA Publication 29 shall 
provide a general guide to all methods and materials to be used in the construction of tile drains except 
where superseded by this Contract. 
 
The licensing requirements of the Agricultural Tile Drainage Installation Act, 1990 will not be applicable to 
this Contract unless specified otherwise by this Contract. 
 

  
420.2 MATERIALS 

  
Refer to Section 400, Standard Specifications for Drain Construction for any materials required for tile drain 
construction. 
 
 
420.3 CONSTRUCTION 
 
420.3.1 Outlet 
 
A tile drain outlet into a ditch or creek shall be protected using a 6m length of rigid pipe with a hinged grate 
for rodent protection.  Maximum spacing between bars on the rodent grate shall be 50mm.  Material for rigid 
pipe will be specified in the Special Provisions, plastic pipe is preferred.  The joint between the rigid pipe 
and the tile drain shall be wrapped with filter fabric.  All outlets will be protected with rock riprap to protect 
the bank cut and as a splash apron.  In some locations riprap may also be required on the bank opposite 
the outlet.  The quantity of riprap required will be specified in the Special Provisions.  A marker stake as 
approved by the Engineer shall be placed at each tile outlet. 
 
 
420.3.2 Line 
 
The Engineer will designate the general location of the new drain.  A landowner may indicate a revised 
location for the drain which must be approved by the Engineer.  Where a change in alignment is required 
that is not accommodated in a catchbasin, junction box or similar structure the alignment change shall run 
on a curve with a radius not less than the minimum installation radius specified for the tile material.   
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The Contractor shall exercise care to not disturb any existing tile drains which parallel the course of the 
new drain, particularly where the new and existing tile act together to provide the necessary capacity.  
Where an existing tile is disturbed or damaged the Contractor shall perform the necessary correction or 
repair with no additional compensation.   
  
NOTE:  It is the Contractor's responsibility to ascertain the location of, and to contact the owners of all 
utility lines, pipes and cables in the vicinity of drain excavations.  The Contractor shall be completely 
responsible for all damages incurred. 
 
420.3.3 Grade Control 
 
Tile is to be installed to the elevation and grade shown on the profiles.  Accurate grade control must be 
maintained by the Contractor at all times during tile installation.   The tile invert elevation should be 
checked every 50m and compared to the elevation on the profile. 
 
Benchmarks are identified on the Contract Drawings.  The Engineer will confirm all benchmark elevations 
prior to construction.   
 
420.3.4 Variation from Design Grade 
 
No reverse grade will be allowed.  A small variation in grade can be tolerated where the actual capacity of 
the drain exceeds the required capacity.  The constructed grade should be such that the drain will provide 
the capacity required for the drainage area.  Constructed grade should not deviate from design grade by 
more than 10% of the internal diameter for more than 25m.  Grade corrections shall be made gradually 
over a distance not less than 10m.   
 
420.3.5 Installation 
 
At each work stoppage, the exposed end of the tile shall be covered by a tight fitting board or metal plate.  
No installed tile shall be left exposed overnight.  Any tile damaged or plugged during construction shall be 
replaced or repaired at the Contractor's expense. 
 
Topsoil over the trench shall be stripped, stockpiled separately and replaced after the trench is backfilled.  
Where installation is across a residential lawn, existing sod over the trench shall be cut, lifted and 
replaced in a workmanlike manner or new sod laid to match pre-construction conditions. 
 
420.3.5.1 Installation of Concrete Tile 
   
Concrete tile shall be installed by a wheel trencher unless an alternate method of construction is noted on 
the Drawings.   
 
Digging of the trench shall start at the outlet end and proceed upstream.  The location and grade shall be 
as shown on Drawings but shall be liable to adjustment or change by the Engineer on site with no 
additional payment allowed except where the change involves increased depth of cut beyond the limitation 
of the wheel trencher in use at the time of the change.  The trench width measured at the top of the tile 
should be at least 150mm greater than the tile diameter. 
 
The bottom of the trench is to be cut accurately to grade and shaped so that the tile will be embedded in 
undisturbed soil or in a compacted bed at least for 10% of its overall height.  Where hard shale, boulders 
or other unsuitable bedding material is encountered, the trench shall be excavated to 75mm below grade 
and backfilled with granular material compacted to a shaped, firm foundation.  If the trench is overcut 
below the proposed grade, it is to be backfilled with granular material to the correct grade and compacted 
to a shaped, firm foundation.   
 
Where the depth for the tile installation exceeds the depth capacity of the wheel trencher the Contractor 
shall excavate a trench of sufficient depth so that the wheel trencher can install the tile at the correct depth 
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and grade.  The tender price shall include the cost of the additional excavation and backfilling and 
stripping and replacing topsoil over the trench. 
  
The inside of the tile is to be kept clean during installation.  All soil and debris should be removed before 
the next tile is laid.    Maximum spacing at joints between tiles should be about 3mm. Directional changes 
can be made without fittings or structures provided the centre-line radius of the bend is not less than 15m 
radius.  The tiles are to be beveled, if necessary, to ensure close joints on all bends.    
 
All tile joints and connections with other pipe materials are to be fully and tightly wrapped with a minimum 
300mm width of geotextile drain wrap.  A 150mm overlap on top is required.  No additional payment will 
be made for joint wrapping.  
 
420.3.5.2 Installation of Corrugated Plastic Tubing 
 
Corrugated plastic tubing shall be installed by a drainage plow or wheel trencher unless an alternate 
method of construction is specified on the Drawings.  For other installation methods, proper bedding and 
backfill is required to maintain the structural integrity of the plastic tubing so that surface and earth loads 
do not deflect the tubing by more than 20% of its nominal diameter. 
 
For all installation methods: 

 the plastic tubing should not be stretched by more than 7% of its normal length 

 protect tubing from floating off grade when installing in saturated soil conditions 

 directional changes can be made without fittings provided the centre-line radius of the bend is not 
less than five times the tubing diameter 

 
Drainage plow equipment should construct a smooth bottomed opening in the soil and maintain the 
opening until the tubing is properly installed.  The size of the opening in the soil should conform closely to 
the outside diameter of the tubing. 
 
420.3.5.3 Installation of Concrete Sewer Pipe or Plastic Pipe 
 
The Contractor may install pipe using a wheel trencher.  For concrete sewer pipe, the bells must be 
recessed.   
 
The Contractor may install pipe using an excavator by shaping the bottom of the trench to receive and 
support the pipe over 10% of its diameter if the trench is backfilled with native material.  Shaping the trench 
bottom is not required where 150mm of granular bedding is placed to the satisfaction of the engineer. 
 
 420.3.6 Backfilling 
  
All tile should be blinded by the end of the day's work to protect and hold them in place against disturbances.  
After tile is inspected, it shall initially be backfilled with a minimum cover of 300mm. 
 
For blinding and initial backfilling use clean native soil with no organic matter.  Initial backfill shall be tamped 
around the pipe by backhoe bucket or similar if directed by the Engineer.   
 
The tile shall be backfilled with native material such that there is a minimum cover of 600mm.  In addition, a 
sufficient mound must be placed over the trench to ensure that no depression occurs after settling along the 
trench.  
 
420.3.7 Tile Connections 
 
All lateral drains encountered along the route of the new tile drain are to be connected to the new drain if the 
intercepted tile are clean and do not contain polluted water.  Lateral drains that are full of sediments or 
contain polluted waters will be addressed by the Engineer at the time of construction.  All lateral drains are to 
be connected to the new tile using a pipe material and size that will provide the same flow capacity as the 
existing lateral drain unless a different connection is described in the Special Provisions. Corrugated plastic 
tubing can be used for all tile connections.  Tubing can be solid or perforated, filter sock is not required.  
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Contractor is responsible for installation and backfilling in a manner than maintains the structural integrity of 
the connection.  Manufactured fittings should be used to ensure tight connections.  Where an opening must 
be made in the new tile drain for a connection, the opening shall be field cut or cored.  After the opening is 
cut in the new tile any gaps or voids around the connection shall be sealed with mortar, low-expanding spray 
foam or geotextile.  Lateral tubing shall not protrude more than 25mm beyond the inside wall of the new tile 
drain.  The Contractor shall ensure than any material used to seal the connection does not protrude beyond 
the inside wall of the new tile drain. 
 
All connections that are described in the Special Provisions are considered to be part of the original Contract 
price.  For all other connections the Contractor will be paid in accordance with the price established in the 
Schedule of Tender Prices. The Contractor must list all connections on the Lateral Connection Summary 
sheet, if included in the Special Provisions, in order to qualify for payment.  The Lateral Connection 
Summary sheet describes all tile encountered based on location (station), side of trench, size and type of tile 
and approximate length and type of material used for the connection.   
  
420.3.8 Stones and Rock 
 
The Contractor shall immediately contact the Engineer if bedrock or stones of sufficient size and number are 
encountered such that installation by wheel trencher cannot continue.  The Engineer may direct the 
Contractor to use some other method of excavation to install the tile. The basis of payment for such extra 
work shall be determined by the Engineer.  Stones greater than 300mm in diameter that are removed during 
excavation shall be disposed of by the Contractor at an offsite location.  No additional payment for 
excavating or hauling these stones will be provided. 
 
420.3.9 Brush, Trees and Debris 
 
Unless stated otherwise in the Special Provisions, the following requirements shall apply for installation of 
a tile drain in a wooded area.  The Contractor will clear and grub a minimum corridor width of 30m 
centered on the tile drain alignment.  The resulting debris shall be placed in a windrow along the edge of 
the working area.  No additional payment will be made for such work.   
 
420.3.10 Subsoil Instability 
 
If poor subsoil conditions are encountered during tile installation by wheel trencher an attempt shall be 
made to install the tile with a continuous geotextile underlay in the trench bottom.  The cost of the 
underlay, if approved by the Engineer, will be paid as an extra.  If the continuous geotextile underlay is not 
sufficient then the tile will be installed by backhoe or excavator on a bedding of 19mm clear crushed stone 
(300mm depth) to achieve trench bottom stability for the new tile.  If approved, the above work will be paid 
based on the unit price provided on the Form of Tender.  The unit price shall include the cost to supply 
and place the stone.  If more than 300mm depth of stone is required for bottom stability, additional 
payment will be allowed for the additional depth of stone.  The additional quantity of stone shall be 
supported by weigh tickets and the suppliers invoice.   
 
If poor subsoil conditions are encountered during tile installation by backhoe or excavator, the tile shall be 
installed on stone bedding as noted above. For this installation only the material cost of the stone will be 
paid as an extra. Supply of stone and cost to be supported by weigh tickets and supplier's invoice. 
 
If the subsoil is a fine grained soil it may necessary to place the stone on a geotextile with the geotextile wrapped 
over the stone before laying the tile.  Additional payment will be allowed to supply and install the geotextile. 
 
420.3.11 Broken or Damaged Tile 
 
The Contractor shall dispose of all damaged or broken tile and broken tile pieces off-site. 
 
420.3.12 Excess Tile 
 
All excess tile shall be removed from the job site. 
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420.3.13 Catchbasins 

 
420.3.13.1 General 
 
All catchbasins shall have minimum inside dimensions matching the dimensions shown on the Drawings.  
Contractor is responsible for ordering catchbasins to match the inlet and outlet connections and top 
elevations required by the Special Provisions and the Drawings. 
 
420.3.13.2 Materials 
 
Requirements in this section apply to catchbasins in non-travelled locations.  Where catchbasins are proposed 
for travelled locations, refer to the Special Provisions and the Drawings for applicable OPSD information. 
   
Precast concrete catchbasins shall be manufactured by as Coldstream Concrete or approved equal.  
Minimum wall thickness for catchbasins without reinforcement is 150mm and with reinforcement 100mm.  
The joints between precast catchbasin sections shall be protected with geotextile to prevent soil material 
from entering into the catchbasin.  Joint protection using mortar or water tight barrier is also acceptable.  
Grates are to be birdcage grates as manufactured by Coldstream Concrete or approved equal unless 
specified otherwise on the Drawings.  All grates to be secured with corrosion resistant hardware.   All ditch inlet top catchbasins shall have 2:1 slope unless specified differently on the Drawings.   
 
HDPE catchbasins shall be as fabricated by ADS, Armtec, Hancor or approved equal.  Steel catchbasins 
shall be the Heavy Duty Steel Catch Basin as manufactured by AgriDrain or approved equal.  PVC 
catchbasins shall be Nyloplast as manufactured by ADS or approved equal.  HDPE, steel and PVC 
catchbasins shall be supplied with integral stubouts fabricated by the manufacturer and sized according to 
the pipe connections shown on the Drawings.  Grates for HDPE, steel or PVC catchbasins shall be in 
accordance with the Special Provisions and manufacturer recommendations. 
 
Marker stakes as supplied by Coldstream Concrete or equal are to be placed beside each catchbasin 
unless specified otherwise on the Drawings. 
 
420.3.13.3 Installation 

 
All tile or pipe connected to concrete catchbasins shall be mortared or secured in place so that no gaps 
remain at the connection.  Mortar is to be applied on both the inside and outside wall surfaces. 
 
Backfill around all new catchbasins is recommended to be 19mm clear crushed stone to avoid future 
settlements.  The Contractor shall be responsible backfilling all settlement areas around catchbasins during 
the contract warranty period.  No additional payment will be provided for adding backfill to settlement areas 
around catchbasins.  
 
All catchbasin sumps to be fully cleaned by the Contractor after completion of drain installation and backfilling.   

  
420.3.14 Junction Boxes 
 
Junction boxes shall be precast concrete to the same specification as above for catchbasins except that the 
junction box shall have a solid lid.  The lid shall be a minimum of 125mm thick with wire mesh reinforcement 
and 2 lifting handles. The top of the junction box should have a minimum ground cover of 450mm.   
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